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STANDARD FORM (SF) 30 BLOCK 41 CONTINUATION PAGE 
 
 
1.  Modifications are made to the following sections of the solicitation. 
 

a.  SF 30, Amendment of Solicitation/Modification of Contract, Block 7, 
Administered By is hereby changed  to reflect the current Contract Specialist to 
which this solicitation is assigned. 

 
b.  Section B, Supplies or Services and Prices/Costs, was revised with many 

changes and is hereby replaced in its entirety.  Changes included in Section B, 
include but may not be limited to the following: 

 
(1) Paragraph B.4, Proposals, was revised for clarity.  
 
(2) Paragraph B.5, Price Proposals, was revised to include provisions for two 

(2) additional price proposal methods, Firm Fixed-Price (FFP), and Fixed-Price with 
Economic Price Adjustment (FFP w/EPA). 

 
(3) Paragraphs B.5.1.1 through B.5.1.4  were renumbered for continuity to 
subheading. 
 
(4) Paragraph B.5.1.4, added a requirement for monthly credit as payment for 

purchase price.  
 
(5) Schedule B-1, used for proposing Fixed Price with Price Redetermination, 

renumbered references and changed the unit of issue of the Contract Line Item 
Numbers (CLINs) 0001AA through CLIN 0001AD.  Added Utility Service Charges – 
Fixed Monthly Charge to CLIN 0001AB.  

 
(6) Paragraph B.5.2, was changed and subparagraphs B.5.2.1 through B.5.2.5 

were added to provide instructions for completing Schedule B-2. 
 
(7) Schedule B-2, for proposing a tariff rate was replaced. 
 
(8) Paragraph B.5.3 and subparagraphs B.5.3.1 through B.5.3.4 were added to 

provide instructions for completing Schedule B-3, Fixed Price. 
 
(9) Schedule B-3, for proposing a Firm Fixed-Price was added. 

 
(10) Paragraph B.5.4 and subparagraphs B.5.4.1 through B.5.4.5  were added 

to provide instructions for completing Schedule B-4.  
 

(11) Schedule B-4, for proposing a Fixed Price with Economic Price Adjustment 
was added. 
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(12) Paragraph B.7, Alternate Price Proposal, through Schedule B-2, Utility 
Service Payment by the Government, was deleted in its entirety and replaced  with 
paragraph B.5.2. 
 

c. Section C, Description/Specifications/Work Statement, was revised with 
many changes and is hereby replaced in its entirety.  Changes included in Section C, 
include but may not be limited to the following: 

 
(1) C.3.3 Metering.  Meter reading requirement was removed. 

 
(2) C.3.3.1 Future Meters  – FAR Clause 52.214-7 was added to the wording. 

 
(3) C.4.3.1 Government Use.  A time frame was added for when the contractor 

shall enter into formal joint-use agreement with the Government. 
 
(4) C.5.1.8, Change of Ownership.   Verbiage was changed for clarity  

 
(5) C.7.2.6 Emergency Operations.  An initial submittal requirement was added. 

 
(6) C.8 Repair Response Notification Procedures.  An initial submittal 

requirement was added. 
 

(7) C.9.4. Work Control.  The word “Historic” was added. 
 

(8) C.9.4.4 Protection of Buildings, Contents, Monuments, Landscape, and 
Other Improvements.  The description was expanded. 
 

(9) Paragraphs C.9.9 through C.9.11 were renumbered to correct duplicate 
numbers. 
 

(10) C.9.11 Emerge ncy Notification Procedures.  Added the Power House and 
Fire Department to the requirement. 
 

(11) C.9.13 Switching and Back Feed during Emergencies.  A new requirement 
was added. 
 

(12) C.10 Environmental Compliance.  Requirements were added for 
coordination with Historic Preservation representatives, and initial and periodic 
requirement for submittal of inventory of hazardous materials. 
 

(13) C.10.3 Environmental Studies.  A requirement was added for compliance 
with the New York State Environmental Quality Review (SEQR). 
 

(14) C.10.5 Environmental, Historical, and Cultural Resources Protection 
Plan (EPP).  Added reference to paragraph C.17 for historical and cultural resource 
requirements, and added requirement for submittal of the EPP plan. 
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(15) C.10.6 Toxic/Hazardous Material and Waste Management. The 

requirement to use DOD Hazardous Material Information System (HMIS) has been 
deleted. 

 
(16) C.11.2.4 Capital Upgrades.  Changed the paragraph reference. 
 
(17) C.11.2.5 Renewals and Replacements.  Changed the reference. 
 
(18) C.12.1 Quality Management Plan.   Added paragraph c. Service Continuity 

Assurance Plan.   
 
(19)  C.13 Operational Transition Plan.  All paragraphs within this section have 

been renumbered due to deletion of what was previously paragraph C.13.1, 
Performance Start Date. 

 
(20) C.13.5 Initial Meter Readings.  Paragraph has been deleted in its entirety 

and paragraph numbering reserved for future use. 
 
(21) C.14.2 Specific USMA Requirements.  Inventory frequency was changed in 

paragraph c. 
 
(22) C.16, Subpart “2 – Annual Capital Upgrades and Renewals and 

Replacements Plan.  Previous wording  “Years 2-5”was changed to read “Years 2-7”.  
 
d. Section G, Contract Administration Data, has been revised, and is hereby 

replace in its entirety for ease of posting.  Added references to B-3 and B-4 in 
paragraphs G.2 and G.3.1.  Offerors should read this section in its entirety.  

 
e. Section H, Special Contract Requirements , has been revised, and is hereby 

replaced in its entirety for ease of posting.  Changes include, but may not be limited 
to, the following: 
 

(1) H.6 Contribution in Aid of Construction (CIAC) Tax Liability. This 
paragraph was replaced. 

 
(2) H.7 Interest. This paragraph was replaced . 

 
(3) H.8.1 Initial Capital Upgrades.  Added proposal reference and changed the 

term “Fixed Monthly Charge” to “Utility Service Payment.”  
 

(4) H.8.2 Future Capital Upgrades.  Changed the term “Fixed Monthly Charge” 
to “Utility Service Payment” and changed references. 
 

(5) H.8.3 Recoverable Portion of the Purchase Price.  Verbiage was added for 
clarity to assist offerors in determining the value of tangible assets. 
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(6) H.8.5 Replacement and Renewal Capital.   Changed the reference  to FAR 

56.216-5, Price Redetermination - Prospective. 
 
f. Section I, Contract Clauses, has been revised, and is hereby replaced in its 

entirety for ease of posting.  Changes in Section I are as follows: 
 
(1)  Revised fill-in portions of Federal Acquisition Regulation (FAR) Clause 

52.216-5 under paragraph (d) and paragraph (j) to reflect 120 days vice 90 days.   
 
(2)  Changed the forwarding address to “TBD” (To Be Determined) in FAR 

Clause 52.241-13, Capital Credits (Feb 1995), paragraph (c).   
 
(3)  Added FAR Clause 52.249-1, Termination for Convenience of the 

Government (Sep 1996).   
 
g. Section J, List of Attachments, has been revised, and is hereby replaced in its 

entirety.  Changes in Section J are as follows: 
 
(1) Attachment 2, System Description.  Revised paragraph J.1.1.3d to read Smith 

Clove Rd vice . – Angola Rd. 
 

(2) Attachment 3, Points of Demarcation.  Previously listed but not posted, is 
hereby included with the solicitation. Location – Web.   

 
(3) Attachment 4, Rate Based Pricing Method and Estimated Cost Based 

Pricing Method.  Previously listed but not posted, is hereby included with the 
solicitation.  Location – Web. 
      

(4) Attachment 8, Inventory of Systems. Added Inventory Backup File to 
provide additional information.  CD will be provided upon written request. 
 

(5) Attachment 9, Cost Reimbursable Meters. Added Meters, Location – Web. 
 

(6)  Attachment 11, Client Authorization Letter Form.  Revised.   Location – 
Web. 
 

(7)  Attachment 18, Service Contract Wage Rates.  Deleted Wage 
Determination No. 94-2375, Rev 21 in its entirety.  Wage Determination No. 94-2379 
remains. 

 
(8) Attachment 19, Electrical Structures To Be Conveyed (Historical Status/ 

Construction Date).  Added.  Location – Web.   
 

(9) Attachment 20, Safety Program – United States Military Academy.  
Added.  Location – Web. 
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(10) Attachment 21, Past Performance Questionaire Form.  Added.  Location – 

Web. 
 

h. Section L, Instructions, Conditions, and Notices to Offerors , has been revised 
with many changes and is hereby replaced in its entirety.  Changes included in Section L, 
include but may not be limited to the following: 
 

(1) L.2.1.3, Site Visits.  Added dates. 
 

(2) L.2.1.4, Technical Library.  Added dates. 
 

(3) L.3.1, Proposal Organization/Page Limits. Section was further clarified to 
 accurately specify how pages are to be submitted and their number.   
 

(4)  L.3.2, Proposal Format.  The sentence that indicates each volume is to be  
written on a “stand-alone” basis was bolded to highlight the importance of this area. 
 

(5) L.3.4, Electronic Media.  First paragraph of this section was deleted in its  
entirety.  Second paragraph became the first paragraph, and was changed to specify 
that ALL volumes are to be submitted on CD ROM disks and to specify the 
acceptability of Microsoft Office 2000. 
 

(6) L.3.10, Proposal Revisions.  This change explains how a proposal revision 
should be submitted. 
 

(7) L.4.2, Subfactor 2, Operations and Maintenance Plan, Service 
Interruption/Contingency Plan and Quality Management Plan.  This change 
added when the plan will be incorporated  into the contract. 
 

(8) L.4.2.3, Quality Management Plan (QMP).  This change added examples  of 
record keeping. 
 

(9) L.4.6, Subfactor 6: Financial Strength.   A subfactor for submittal of 
financial capabilities was added . 
 

(10) L.5.1 References.  In the second sentence from the end of the paragraph, the 
word “obtain” is deleted and changed to “verify” .   Note that verbiage in L.5 
requires past performance information be submitted along with the offerors’ proposal. 
 

(11) L.7.2, General.  This changed added schedule numbers B-3 and B-4 to the 
verbiage.  Change also added inclusive price support information. 
 

(12) L.7.4, Organization.  This change added schedule numbers B-3 and B-4 into 
Section 1.  
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(13) L.7.5, Detailed Instructions for Price Proposal.  Due to addition of 
Schedules B-3 and B-4 to the solicitation, this section includes several references to 
Schedules B-2, B-3, and B-4 as appropriate throughout this section.  Additional 
changes occur in under paragraphs entitled Section 1, Section 2, Operations and 
Maintenance, and Capital Costs.  Offerors should read the entire section to vie w 
changes. 
 

(14) L.7.5, Detailed Instructions for Price Proposal.  Added  a new paragraph 
entitled, “Economic Price Adjustment Index Methodology”. 

 
i.  Section M, Evaluation Factors for Award, is hereby replaced in its entirety 

for ease of posting.  Changes included in Section M, include but may not be limited to 
the following: 
 

(1) M.3, Evaluation Factors and Subfactors.  Under Factor 1: Technical 
Approach, two new subfactors were added  entitled,  “Subfactor 5: Environmental, 
Historical, Cultural Plan” and “Subfactor 6: Financial Strength”. 

 
(2) M.3.1, Order of Importance for Evaluating Factors and Subfactors.  

Reference paragraphs one and two.  All previous references to the factor  “Technical 
Capability” are hereby changed to “Technical Approach”.   

 
(3) M.4.1, Schedule B-1 and M.4.2, Schedule B-2.   This section contains several 

revisions to conform to the changes made in Schedule B.  Offerors should read the 
entire section to view the changes. 
 
2.  To facilitate the posting of these changes the following pages are hereby deleted 
and the revised pages substitutes are therefore: 
 
SECTION   DELETE   SUBSTITUTE/ADD 
 
 B Pages B-1 through B-4 Pages B-1 through B-9 
 
 C Pages C-1 through C-27 Pages C-1 through C-28 
 
 G Page G-1 through G-2 Page G-1 through G-2 
 
 H Pages H-3 through H-5 Pages H-3 through H-5 
 
 I Pages I-1 through I-14  Pages I-1 through I-14  
 
 J Page J-1 Pages J-1 
 
 L Pages L-1 through L-22 Pages L-1 through L-24 
 
 M Pages M-1 through M-4 Pages M-1 through M-4 
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ATTACHMENT              DELETE SUBSTITUTE/ADD 
 

2 System Description System Description 
   Page 2  
  
 3 (Previously Not Posted) Points of Demarcation  
   (Pages 1-10)  
 
 4 (Previously Not Posted) Rate Based Pricing Method 
   and Estimated Cost Based 
   Pricing Method (Multiple  
   Tabs) 
 
 8 CD (Avail Upon Request) CD (Avail Upon Request)  
 
 9 (Previously Not Posted) Meters (1 Page)  
 
 11 Client Authorization Letter Client Authorization Letter 
   Form Revised(1 Page) 
 
 18 Wage Determination No. Wage Determination No 
  .1994-2375 (Pages 1-5) 94-2379 Remains (Pages 1-6) 
 
 19  Electrical Structures To Be 
   Conveyed (1 Page)  
 
 20  Safety Program - United 
   States Military Academy 
   (90 Pages) 
 
 21  Past Performance 
   Questionnaire Form  
   (3 Pages) 
 
  
 
3.  Offerors must acknowledge receipt of this amendment with their proposals at the 
required closing date and time.  The date and time specified for receipt of proposals 
remains unchanged for Thursday, 09 October 2003, 2:00 p.m. local time. 
 
4.  All other terms and conditions remain unchanged. 
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SECTION B 

Supplies or Services and Prices/Costs 

B.1  Clauses and Provisions 
Clauses and provisions from the Federal Acquisition Regulation (FAR) and its supplements are 
incorporated in this document by reference and in full text. Those incorporated by reference have 
the same force and effect as if they were given in full text.  

B.2  General 
The Government seeks offerors to assume ownership, operation and maintenance of the electric 
utility infrastructure on the United States Military Academy, West Point (USMA).  The 
Contractor shall furnish all necessary labor, management, supervision, permits, equipment, 
supplies, materials, transportation, and any other incidental services for the complete ownership, 
operation, maintenance, repair, upgrades, and improvements to these utility systems.  These 
services shall be provided in accordance with all terms, conditions, and special contract 
requirements, specifications, attachments, and drawings contained in this solicitation or 
incorporated by reference. 

B.3  Systems to Be Privatized 

The contract line item number (CLIN), shown in schedule A, represents the utility system 
included in this solicitation for privatization: 

SCHEDULE A 
Utility System Contract Line Item Numbers 

 

CLIN Installation Utility System 

0001 United States Military Academy, West Point (USMA) Electric Utility Infrastructure 

 

B.4  Proposals  
Each Offeror shall submit Technical and Price proposals in accordance with Section L. The cost 
proposal shall incorporate all costs of service in accordance with Sections B, H, and L of this 
Solicitation. The Offeror shall complete a schedule B-1, B-2, B-3, or B-4 as applicable for each 
utility system included in the proposal.  The submitted Schedule B represents the Offeror’s price 
for services.  If an Offeror submits a proposal based on regulated service rates that are set by law 
or regulation, then schedule B-2 shall be submitted. Under the Federal Acquisition Regulations, 
the terms tariff(s), schedule(s), and rate(s) apply to services for which prices are set or approved 
by an independent regulatory body (such as a State Public Service Commission or Public Utility 
Commission).  See DFARS 241.201(3) and FAR 41.101 for definition of terms. 
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B.5    Price Proposals 
Offerors must complete Price Schedules and accompanying Price Schedule Data Sheets (Section 
L. ) that are consistent within the pricing methodology they propose: 
 

Proposal Section Price 
Schedule 

Price Schedule Data Sheets 

Fixed-Price with Prospective Price Redetermination B.5.1 B1 Schedules Attachment J.4 

Regulated Tariff Rate 

(Includes Special Contracts) 

B.5.2 B2 Schedules Attachment J.4 

Firm Fixed Price B.5.3 B3 Schedules Attachment J.4 

Fixed-Price with Economic Price Adjustment B.5.4 B4 Schedules Attachment J.4 

 

B.5.1 Instructions for Completing Schedule B-1, Fixed Price  - Price 
Redetermination—Prospective   
The Offeror shall complete a schedule B-1 if proposing a fixed price with Price Redetermination. 
See FAR 52.216-5 Fixed Price - Price Redetermination—Prospective. The total monthly Utility 
Service Payment by the Government will be the sum of the amount due for Utility Services, the 
recoverable portion of Capital Investment Costs as defined in Section H, less the monthly credit 
for the Acquisition Price of the existing Utility System. 

B.5.1.1  Acquisition Price (CLIN 0001AA) 
The offeror shall offer a price for conveyance of all right, title, and interest of the United States 
Government in the utility system.   

B.5.1.2 Utility Service Charges – Fixed Monthly Charge (CLIN 0001AB) 
The offeror shall propose a fixed monthly charge for 36 months.  The fixed monthly charge shall 
include costs to provide utility services to the installation for operation and maintenance.  Prices 
proposed for the Fixed Monthly Charge shall be based on expected price levels during the first 
three years of utility service.  This price will be redetermined in accordance with Section I, FAR 
clause 52.216-5, Price Redetermination-Prospective. 

B.5.1.3 Capital Investment Recovery (CLINs 0001AC) 
The offeror shall propose capital investment recovery in accordance with Sections H and L.  
Capital cost may include, but not be limited to, the initial capital upgrades, the recoverable 
portion of the Acquisition Price, mobilization capital costs, capital recovery for routine 
replacements and renewal costs, and capital costs of other upgrade, improvement, or system 
expansion/addition projects proposed throughout the contract.  The monthly costs of service 
charges (as described in H.8) for each capital cost shall be summed to define a proposed monthly 
cost of service charge for this CLIN. 
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B.5.1.4 Monthly Credit as Payment for Purchase Price (CLINs 0001AD) 
The Offeror shall propose a credit, and number of months the Government will receive the credit, 
against the monthly Service Charges as payment for the price of conveyance proposed by the 
Offeror in Sub-CLIN AA. The product of the monthly credit multiplied by the number of months 
the Government will receive the credit, shall be equal to the price of conveyance. 

 

       SCHEDULE B-1 
Utility Service Payment by the Government 

 

ITEM NO.   DESCRIPTION UNIT OF 
ISSUE 

UNIT PRICE TOTAL 
AMOUNT 

CLIN 0001 Electrical System, USMA  

 

 

 

 

 

CLIN 
0001AA 

Acquisition Price, USMA Electrical Distribution System. 
Indicate whether the credit will be in the form of a Lump 
Sum Credit or Monthly Credit (CLIN 0001AD must be 
completed for monthly credits.) (See Section B, 
Paragraph B.5.1.1)  

 

1 ea 

 

$_________ 

 

 

 

$__________ 

CLIN 

0001AB 

 

Utility Service Charges – Fixed Monthly Charge, 
Electrical Distribution System, in accordance with 
Section B, Paragraph B.5.1.2. 

 

Month 

 

$_________ 

 

$__________ 

CLIN 
0001AC 

Electrical Distribution System Capital Investment 
Recovery in accordance with Section B, Paragraph 
B.5.1.3. 

 

Month 

 

$_________ 

 

$_________ 

CLIN 
0001AD 

Monthly Credit for Acquisition Price. (See Section B, 
Paragraph(s) B.5.1.1 & B.5.1.4). 

Enter number of months of credit _______________ 

 

 

Month) 

 

$(_________) 

 

 

$(_________) 
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B.5.2  Instructions for Completing Schedule B-2 
 

B.5.2.1  Price Proposal for Tariff Rates 
The Offeror shall complete a schedule B-2 if proposing established or special tariff, schedule and 
rate. The total monthly Utility Service Payment by the Government will be the sum of the amount 
due under the Applicable Tariff, the recoverable portion of Capital Investment Costs as defined in 
Section H, less the monthly credit for the Acquisition Price of the existing Utility System. Under 
the Federal Acquisition Regulations, the terms tariff(s), schedule(s), and rate(s) apply to services 
for which prices are set or approved by an independent regulatory body (such as a State Public 
Service Commission or Public Utility Commission).  See DFARS 241.201(3) and FAR 41.101 
for definition of terms. 

B.5.2.2  Sub-CLIN AA – Acquisition Price 
The Offeror shall propose an Acquisition Price for conveyance of all right, title, and interest of 
the United States Government for the purchase of the existing utility system. 

B.5.2.3  Sub-CLIN AB:  Applicable Tariff 
The Offeror shall propose a tariff rate or rates no less favorable than that offered to similarly 
situated utility customers.  The Offeror shall specify each proposed tariff and the buildings to 
which it applies (see L.7, Proposal Preparation Instructions - Volume IV:  Price Proposal). 

B.5.2.4  Sub-CLIN AC:  Initial Capital Upgrades / Connection Charges 
This CLIN is required only if the tariff provides for separate identification of connection charges.  
If separate identification is not provided, the offeror will state affirmatively that the tariff rate 
includes these costs. 

B.5.2.5  Sub-CLIN AD – Monthly Credit as Payment for Purchase Price 
The Offeror shall propose a credit, and number of months the Government will receive the credit, 
against the monthly Service Charges as payment for the price of conveyance proposed by the 
Offeror in Sub-CLIN AA. The product of the monthly credit multiplied by the number of months 
the Government will receive the credit, shall be equal to the price of conveyance. 



DACA87-02-R-0005                                                                                              Amendment 0003 
West Point Electric  

B-5 

 

SCHEDULE B-2 
Payment by the Government for Utility Service  

ITEM NO.   DESCRIPTION UNIT OF 
ISSUE 

UNIT PRICE TOTAL 
AMOUNT 

CLIN 0001 USMA Electrical  Distribution System 
 

 

 

 

 

 

SUB-CLIN 
0001AA 

Acquisition Price in accordance with Section B, 
Paragraph B.5.2.2. 1 ea N/A $__________ 

SUB-CLIN 
0001AB  

Applicable Tariff in accordance with Section B, 
Paragraph B.5.2.3. Month $_________ $__________ 

SUB-CLIN 
0001AC  

Initial Capital Upgrades / Connection Charges in 
accordance with Section B, Paragraph B.5.2.3. 

See Schedule 3 

Month $_________ $__________ 

SUB-CLIN 
0001AD 

Monthly Credit for Purchase of Existing Utility System 
in accordance with Section B, Paragraph B.5.2.4.  

Enter number of months of credit _______________ 

Month $(_________) $_________ 
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B.5.3 Instructions for Completing Schedule B-3, Fixed Price  
  The Offeror shall complete a schedule B-3 if proposing a fixed price proposal. See FAR 16.2 
Fixed Price Contracts. The total monthly Utility Service Payment by the Government will be 
the sum of the amount due for Utility Services, the recoverable portion of Capital Investment 
Costs as defined in Section H, less the monthly credit for the Acquisition Price of the existing 
Utility System. 

B.5.3.1  Acquisition Price (CLIN 0001AA) 
The offeror shall offer a price for conveyance of all right, title, and interest of the United States 
Government in the utility system.   

B.5.3.2 Fixed Monthly Charge (CLIN 0001AB) 
The offeror shall propose a fixed monthly charge.  The fixed monthly charge shall include costs 
to provide utility services to the installation for operation and maintenance.   

B.5.3.3 Capital Investment Recovery (CLIN 0001AC) 
The offeror shall propose capital investment recovery in accordance with Sections H and L.  
Capital cost may include, but not be limited to, the initial capital upgrades, the recoverable 
portion of the Acquisition Price, mobilization capital costs, capital recovery for routine 
replacements and renewal costs, and capital costs of other upgrade, improvement, or system 
expansion/addition projects proposed throughout the contract.  The monthly costs of service 
charges (as described in H.8) for each capital cost shall be summed to define a proposed monthly 
cost of service charge for this CLIN. 

B.5.3.4 Monthly Credit as Payment for Purchase Price (CLIN 0001AD) 
The Offeror shall propose a credit, and number of months the Government will receive the credit, 
against the monthly Service Charges as payment for the price of conveyance proposed by the 
Offeror in Sub-CLIN AA. The product of the monthly credit multiplied by the number of months 
the Government will receive the credit, shall be equal to the price of conveyance. 
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SCHEDULE B-3 
Payment by the Government for Utility Service  

 

ITEM NO.   DESCRIPTION UNIT OF 
ISSUE 

UNIT PRICE TOTAL 
AMOUNT 

CLIN 0001 Electrical System, USMA  

 

 

 

 

 

CLIN 
0001AA 

Acquisition Price, USMA Electrical Distribution System. 
Indicate whether the credit will be in the form of a Lump 
Sum Credit or Monthly Credit (CLIN 0001AD must be 
completed for monthly credits.) (See Section B, 
Paragraph B.5.3.1)  

 

1 ea 

 

$_________ 

 

 

 

$__________ 

CLIN 

0001AB 

 

Utility Service Charges, Electrical Distribution System, 
in accordance with Section B, Paragraph B.5.3.2. 

 

Month 

 

$_________ 

 

$__________ 

CLIN 
0001AC 

Electrical Distribution System Capital Investment 
Recovery in accordance with Section B, Paragraph 
B.5.3.3. 

 

Month 

 

$_________ 

 

$_________ 

CLIN 
0001AD 

Monthly Credit for Acquisition Price. (See Section B, 
Paragraph(s) B.5.3.1 & B.5.3.4). 

Enter number of months of credit _______________ 

 

 

Month) 

 

$(_________) 

 

 

$(_________) 
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B.5.4 Instructions for Completing Schedule B-4, Fixed Price With Economic 
Price Adjustment 
  The Offeror shall complete a schedule B-4 if proposing a fixed price with Economic Price 
Adjustment. See FAR 16.203 Fixed Price Contracts With Economic Price Adjustment. The total 
monthly Utility Service Payment by the Government will be the sum of the amount due for 
Utility Services, the recoverable portion of Capital Investment Costs as defined in Section H, less 
the monthly credit for the Acquisition Price of the existing Utility System. 

B.5.4.1  Acquisition Price (CLIN 0001AA) 
The offeror shall offer a price for conveyance of all right, title, and interest of the United States 
Government in the utility system.   

B.5.4.2 Fixed Monthly Charge (CLIN 0001AB) 
The offeror shall propose a fixed monthly charge.  The fixed monthly charge shall include costs 
to provide utility services to the installation for operation and maintenance.  Prices proposed for 
the Fixed Monthly Charge shall be based on expected price levels during the first three years of 
utility service.  This price will be redetermined based on changes in the index or indices 
established in the contract. In the Price Proposals, offerors shall specify the index or indices they 
propose as a price adjustment mechanism.  Offerors shall explain why the indexes proposed were 
selected, comprehensively describe the working of the price adjustment mechanism including the 
timing of adjustments and the composition of the base, and provide a sample calculation.   

B.5.4.3 Capital Investment Recovery (CLIN 0001AC) 
The offeror shall propose capital investment recovery in accordance with Sections H and L.  
Capital cost may include, but not be limited to, the initial capital upgrades, the recoverable 
portion of the Acquisition Price, mobilization capital costs, capital recovery for routine 
replacements and renewal costs, and capital costs of other upgrade, improvement, or system 
expansion/addition projects proposed throughout the contract.  The monthly costs of service 
charges (as described in H.8) for each capital cost shall be summed to define a proposed monthly 
cost of service charge for this CLIN. 

B.5.3.4 Monthly Credit as Payment for Purchase Price (CLIN 0001AD) 
The Offeror shall propose a credit, and number of months the Government will receive the credit, 
against the monthly Service Charges as payment for the price of conveyance proposed by the 
Offeror in Sub-CLIN AA. The product of the monthly credit multiplied by the number of months 
the Government will receive the credit, shall be equal to the price of conveyance. 
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SCHEDULE B-4 
Payment by the Government for Utility Service  

 

ITEM NO.   DESCRIPTION UNIT OF 
ISSUE 

UNIT PRICE TOTAL 
AMOUNT 

CLIN 0001 Electrical System, USMA  

 

 

 

 

 

CLIN 
0001AA 

Acquisition Price, USMA Electrical Distribution System. 
Indicate whether the credit will be in the form of a Lump 
Sum Credit or Monthly Credit (CLIN 0001AD must be 
completed for monthly credits.) (See Section B, 
Paragraph B.5.4.1)  

 

1 ea 

 

$_________ 

 

 

 

$__________ 

CLIN 

0001AB 

 

Utility Service Charges, Electrical Distribution System, 
in accordance with Section B, Paragraph B.5.4.2. 

 

Month 

 

$_________ 

 

$__________ 

CLIN 
0001AC 

Electrical Distribution System Capital Investment 
Recovery in accordance with Section B, Paragraph 
B.5.4.3. 

 

Month 

 

$_________ 

 

$_________ 

CLIN 
0001AD 

Monthly Credit for Acquisition Price. (See Section B, 
Paragraph(s) B.5.4.1 & B.5.4.4). 

Enter number of months of credit _______________ 

 

 

Month) 

 

$(_________) 

 

 

$(_________) 

 

 

B.6  CONTRACTING AUTHORITY.  
 
This contract will be awarded pursuant to the authority granted to the Secretary of the Army by 
Title 10 USC 2688, for Privatization of Defense Utility Systems.   
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SECTION C  

Description/Specifications/Work Statement 

C.1  Precedence 
 FAR clause 52.215-8, Order of Precedence - Uniform Contract Format.  Any inconsistency in 
this solicitation or contract shall be resolved by giving precedence in the following order:  (a) The 
Schedule (excluding the specifications). (b) Representations and other instructions. (c) Contract 
clauses. (d) Other documents, exhib its, and attachments. (e) The specifications.   

C.2  Scope and Purpose 
 

C.2.1  General 
The Government is conveying the utility systems identified in this request for proposals. 
Concurrent with the conveyance of the utility systems the Government will acquire electric utility 
service to replace the service currently provided by the Government. The Government is 
requesting proposals for the purchase of the Electric utility system located on USMA and the 
provision of the identified utility services.  The conveyance of the utility system and the 
acquisition of utility services are both subject to the terms and conditions of this request for 
proposals. The Contractor shall furnish all necessary labor, management, supervision, permits, 
equipment, supplies, materia ls, transportation, and any other incidental services required for the 
complete ownership, operation, maintenance, repair, upgrade, and improvement of these utility 
systems. The Contractor will provide these services in accordance with all terms, conditions, and 
special contract requirements, specifications, attachments, and drawings contained in this 
solicitation or incorporated by reference.  This contract does not include the purchase of 
commodities. 

C.2.2  Statutory Directive 
The conveyance of the utility system is authorized by and conducted under 10 USC § 2688.  The 
conveyance of the utility system is not an acquisition and therefore is not subject to the FAR and 
its supplements. The acquisition of utility services is an acquisition and will be governed by the 
FAR and its supplements. 

C.2.3  Program Goal 
The goal of this conveyance is to transfer all right, title, and interest of the United States in and to 
the electric utility system on USMA. The conveyance will be documented by the Easement, see 
example (Attachment J.10).  The utility system being sold includes all equipment, fixtures, 
structures, and other improvements utilized in connection with the utility system, which will be 
more specifically described in the Easement.  The divestiture will not include the real property 
upon, under, or around the utility system.  The utility system being sold is as identified in the 
Easement, final inventory, and Points of Demarcation (Attachment J.3) and does not include any 
other property.  
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C.2.4  Notices and Reservations 
 

C.2.4.1  The Government will only acquire utility services if it conveys the related utility system.  
The Government can only convey the utility system if it determines that (1) the long-term 
economic benefit of the conveyance to the United States exceeds the long-term economic cost of 
the conveyance to the United States, and (2) the conveyance will reduce the long-term costs of 
the United States for utility services provided by the utility system concerned.  Award, if at all, 
will only be made by the duly authorized execution of the Easement and the utility service 
contract.   

C.2.5  Utility Service Providers 
The Contractor shall assume ownership of Government utility system identified herein and 
provide related utility service.  This includes, but is not limited to, the obligation to ensure 
adequate and dependable utility service to all facilities and equipment served.   

Services provided shall comply with all applicable federal, state, and local laws and regulations, 
as they may be amended from time to time, including those requirements relating to health, safety 
and the environment.  The Contractor shall modify its service practice as necessary to accomplish 
such compliance.   

If a change in the service requirement necessitated by such compliance constitutes reasonable 
cause for an adjustment to the service charge, the charge will be adjusted in accordance with FAR 
52.243-1 Alt 1, Changes - Fixed Price or FAR 52.241-7 Changes in Rates or Terms and 
Conditions of Service for Regulated Services as applicable. 

C.2.6  Utility Systems 
Attachments are included in Section J and are herein referred to as utility-specific attachments. 
Each attachment provides details specific to the utility system and requirement.   

C.3  Requirement 
 

C.3.1  Utility Service Requirement 
The Contractor shall provide reliable and dependable utility service to each Government or tenant 
connection within the service area (see C.4, Service Area) 24 hours each and every day.  The 
Contractor shall be responsible for providing capital investments and all other resources required 
to own, maintain, and operate its utility system in a safe and reliable condition and to meet all the 
requirements listed herein.   

This contract does not include the purchase of commodities.   

The Contractor shall obtain and maintain current any and all licenses, permits, or certifications 
necessary to own, maintain, and operate the utility system.  Access to the utility system will be as 
specified in paragraph C.6, Access to the Utility System. 

C.3.2  Performance Standards 
Unless otherwise provided for in this contract, the Contractor shall perform its required service in 
accordance with industry-standard construction, operations, maintenance, management, 
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environmental, safety and other relevant standards, that apply to similarly situated utility service 
customers whose service characteristics are comparable to the service characteristics of USMA.  

The Contractor shall comply with all applicable Federal, state and local laws/regulations and 
installation specif ic requirements in performing its duties under the contract.  The Contractor 
shall identify and incorporate standards and specifications not established by this statement of 
work in the Operations and Maintenance Plan, Section C.12, Operations and Maintenance.  The 
Contractor shall modify its service practices as applicable when applicable Federal, state, or local 
laws/regulations are changed or new ones are enacted.  

C.3.3  Metering 
 

The Contractor shall be responsible for maintaining, and calibrating all existing meters on the 
utility system (Attachment J.9).  The Government will be responsible for meter reading.  Those 
additional meters shall be installed within the transition period defined in paragraph C.13, 
Operational Transition Plan.  

All costs for providing, installing, reporting, and maintaining the meters shall be the 
responsibility of the Contractor. Calibration of meters shall be in accordance with the 
manufacturer’s recommendations and any applicable regulations that govern meter calibration. 

C.3.3.1  Future Meters 
The Contractor shall provide, install, maintain, and calibrate meters requested by the Government 
for any purpose throughout the contract period.  Installation of and responsibility for future 
meters (not on the system at the time of conveyance or identified for installation as part of the 
service contract) may constitute reasonable cause for a service charge adjustment.  Any service 
charge adjustment as a result of these actions will be in accordance with FAR 52.243-1 Alt I, 
Changes - Fixed Price or FAR 52.214-7 Changes in Rates or Terms and Conditions of Service 
for Regulated Services as applicable. 

C.3.4  Energy Efficiency and Conservation 
The Contractor shall strive to provide energy efficient systems.  The Government has an 
established program for conducting and implementing energy-saving and conservation projects to 
reduce utility usage and costs. Some of these have resulted in the Government entering into long-
term financing arrangements with non-government entities.  The Contractor agrees to use its best 
efforts to ensure that the Contractor’s actions will not negatively impact these projects.  
Additionally, the Government reserves the right to enter into any future energy-savings projects 
with the goal of reducing Government costs.  The Contractor will facilitate the implementation of 
any such future energy-savings projects.   

The Contractor is encouraged to propose projects to the Government that will increase the overall 
efficiency of the utility system.  Efficiency projects shall be proposed to the Government in 
accordance with paragraph C.11, Upgrades and Renewals and Replacements.  The Government 
may consider cost-savings sharing and incentives either through service charge adjustments or 
lump-sum payments.  Service charge adjustments resulting from future efficiency projects will be 
handled in accordance with paragraph G.3, Service Charge Adjustment. 
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C.3.5  Energy Commodity Supply 
Electric commodity supply is not included in this contract.  The Government retains the right to 
procure or supply electricity that will be transported on the system covered by this contract from 
any lawful source.  The successful Contractor may or may not be the supplier of the commodity 
procured by the Government.  The Government or Government Commodity Contractor will 
retain ownership of all commodities transported and distributed through the Contractor-owned 
systems.   

C.4  SERVICE AREAS 
The service areas are defined as all areas within the Government installation boundaries and any 
other facilities and property boundaries under the control of the Installation as defined in the 
utility-maps (Attachment J.6).  Within the service area and upon the Government’s request, the 
Contractor shall provide utility service to all existing and new customers and service connections.  
At any time, the Contracting Officer may designate any location within the service area where 
utility service under this contract shall commence or be discontinued, subject to the requirements 
of the Easement. Any service charge adjustment as a result of these actions will be in accordance 
with FAR 52.243-1 Alt I, Changes - Fixed Price or FAR 52.241-7 Changes in Rates or Terms 
and Conditions of Service for Regulated Services whichever may be applicable. 

C.4.1 Temporary Connections 
The Contractor shall extend temporary service to the Government or other contractors performing 
construction projects or other work on USMA when requested by the Contracting Officer.  

The Contracting Officer will identify the party responsible for reimbursing the Contractor for 
temporary connections or utility usage.  The Contracting Officer shall be provided the following 
information regarding any temporary service connections:  

• Name of the Contractor/customer 

• Expected duration of the connection 

• Description of the connection, including route and type of material 

C.4.2  Use of Distribution Systems to Serve Areas Outside USMA Service Area 
The Contractor may use the utility infrastructure on USMA to serve or benefit areas or customers 
outside the service area only with concurrence of the Government. In no way shall service to off-
installation customers degrade or hinder reliable service, or create unhealthy, unsafe or 
unacceptable outages to the Government’s facilities. In the event that customers other than the 
Government are served, the Contractor shall prorate and allocate services charges, operation, 
maintenance, repair, replacement, and capital improvement expenses accordingly. 

C.4.3  Joint Use  

C.4.3.1 Government Use:   
The contractor shall enter into a formal joint-use agreement with the Government during the 
transition period.  This agreement shall define the terms, conditions, and standards for 
Government joint-use attachments to the electrical system.  The Government may have property 
and equipment installed on or attached to poles, conduits, and ductbanks of the utility systems to 
be transferred. Communications ducts are concurrent with power ducts in ductbanks.  The 
Government reserves the right to continue to use the property to be transferred for this purpose, to 
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enter on the transferred property to maintain, repair, operate, upgrade and replace its property and 
equipment, and to install new property and equipment, all at no cost to itself.   

C.4.3.2  Commercial Use:   
The contractor shall enter into joint use agreements with the installation's telephone company, 
cable television company, and other service providers in accordance with applicable law and 
regulation. The contractor shall permit joint use by other commercial service providers at no cost 
until the Government 's current agreements with such providers expire. 

C.5  Utility System Ownership, Employees, and Security 

C.5.1  Utility System Ownership 

C.5.1.1  Transfer of Title 
A general description of the utility system assets to be transferred is included in Section J 
(Attachment J.2).  Prior to the transfer of title, such facilities shall continue to be owned by the 
Government. Transfer of title shall be accomplished by Easement. The Easement shall provide 
the complete list of all assets to be sold.  

An example of the Easement is provided in Attachment J.10.  The parties shall prepare and 
execute such additional documents as may be necessary to implement the ownership transfer. 

C.5.1.2  Tools, Vehicles, and Equipment 
Unless listed in the final Easement, government-owned tools, vehicles, and equipment used for 
system operations and maintenance that are not permanently and physically attached to the utility 
system will remain the property of the Government. 

C.5.1.3 Placement of Utility System 
The Contractor shall comply with requests from USMA regarding the placement of new or 
renewal utility systems either overhead or underground.  Requests for placement, which differ 
from normal utility practice, may be compensable under FAR 52.243-1 Alt I, Changes - Fixed 
Price. 

C.5.1.4  Contractor Facilities 
The Contractor may be permitted to locate offices, maintenance shops, and materials 
storage/staging areas on post.  Temporary facilities may be available on post for construction 
projects.  Construction, use, duration of use, removal, and clean up associated with these 
temporary facilities will be negotiated with the Government on an project-specific basis.  The 
Contractor, at its expense, shall acquire, furnish, install, and operate and maintain all necessary 
facilit ies if required to provide the utility service hereunder.  The Contractor will be responsible 
for acquiring all utilities, janitorial services, building maintenance, and ground maintenance for 
these facilities. 

a.  Field Office, Shop or Storage for Projects. 
(1). If a trailer is required to support any project under this contract, the Contractor shall set up 
his trailer for use as an office, shop or storage area for supplies at the staging area located within 
5 miles of a project site.  The Contracting Office will designate the staging area. 
 
(2).  The Contractor shall construct a temporary 6-foot high chain link fence around trailers and 
materials.  The fence shall include nylon fabric privacy screening on the inside, colored green, 
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or black so that visibility through the fence is obstructed.  Fence post may be driven, in lieu of 
concrete bases, where soil conditions permit.  Trailers, materials or equipment shall not be 
placed or stored outside the fenced area unless such trailers, materials or equipment are assigned 
a separate and distant storage area by the Contracting Officer away from the vicinity of the 
Staging Area but within the military boundaries.  Trailer, equipment, or materials shall not be 
open to public view with the exception of those items that are in support of ongoing work on 
any given day.  Materials shall not be stockpiled outside the fence in preparation for the next 
day’s work.  At the end of each work day mobile equipment, such as tractors, wheeled lifting 
equipment, cranes, trucks, backhoes, and like equipment, shall be parked within the fenced area. 
 
b. Toilet Facilities 
Portable toilets shall be located as directed by the COR.  Upon completion of the project, all 
temporary toilet facilities shall be removed and any damage to the areas rectified. 
 

C.5.1.5  Documentation and Record Drawings  
a.  The Contractor shall implement and maintain a system for identification, preparation, 
reproduction, distribution, and maintenance of all documentation and information necessary for 
the Contractor’s management, operation, and maintenance of the facility as well as Government 
management of the contract.  This documentation shall be available at no cost to the Government 
upon request.  Examples of necessary documentation include but are not limited to maps, 
inventory, operations and maintenance plans, service calls records, work order records, expense 
records, as-built drawings, quality control inspection documentation, outage reports and surveys, 
etc.  Documents shall be submitted to the Contracting Officer (accompanied by Form ENG 4025) 
on or before the dates specified in the contract and/or task orders.  Submittals requiring comment 
and/or approval by the Government shall be reviewed and comments returned within 30 calendar 
days of submittal.  The Contractor shall respond to the comments within 30 calendar days of 
receipt by modifying the submittal or by annotating the comments with reason for non-
concurrence.   The Government will have 15 calendar days to either approve the re-submittal or 
provide additional guidance to the contractor. 

b.  The Contractor shall maintain record drawings for all existing and new facilities installed by 
the Contractor within the service area.  Maps shall be updated as necessary to accurately depict 
the system to its current extent and configuration to include all above and below ground 
component locations, size, material, age, and voltage.  The maps shall show the location of all 
system components that are required to be included in the inventory.  Upon request, the 
Government may use and copy such drawings. The Contractor shall provide available drawings to 
the Government in the form of CAD-CAM disks using the latest release software compatible with 
Government systems at no cost to the Government.  The Contractor will also provide information 
to allow for updates to USMA Geographical Information System (GIS), as appropriate.  The 
Contractor shall identify changes to and update the facilities maps to ensure delineation of all 
easements.  The Contractor shall provide USMA updates within six (6) months following system 
transfer and annually thereafter in both hard copy (full size) and electronic media formats.   

C.5.1.6  Disposition of Removed or Salvaged Materials 
The removal and disposition of facilities and materials that are not used and useful for the 
purpose of providing utility service shall be the responsibility of the Contractor.  If the cost 
structure is dependent upon in-place value, the salvage value of equipment removed from service 
prior to the end of its useful life shall be deducted from the in-place value of the system.  The 
Contractor shall notify the Contracting Officer when removing hazardous substances in 
accordance with paragraph H.7, Hazardous Substances. 
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C.5.1.7  Abandonment.  
Existing aboveground system equipment shall be removed when replaced or no longer utilized.  
The Contractor shall not abandon aboveground equipment in place unless approved by the 
Contracting Officer.  The Contractor will not be responsible for any portion of the existing system 
abandoned in place prior to system conveyance. Abandoned plant (e.g., duct, direct-buried 
conductors, etc.) shall be documented in the initial system inventory and noted as remaining 
under Government control and/or ownership.  Abandoned plant not identified on existing maps 
but found during operations shall be documented on the drawings noted as remaining under 
Government control and/or ownership.  In order to prevent hazardous conditions, the Contractor 
shall be responsible for ensuring that no interconnections exist between abandoned and utilized 
facilities. 

C.5.1.8  Change of Ownership. 
If the Contractor sells or otherwise conveys ownership of the system at any time during the 
contract period, the conveyance shall be subject to this contract and any subsequent owner shall 
become successor-in-interest under this contract.  Changes in ownership of the Contractor’s 
company, corporation or similar parent organization are subject to contracting officer approval in 
accordance with FAR Subpart 42.12, Novation and Change of Name Agreements, unless sale is 
under the jurisdiction of an independent regulatory body.  If sale is subject to regulatory 
jurisdiction the contractor shall provide written notification to the Contracting Officer 
within 120 days prior to sale. 

 

C.5.2  Employees 
 

The Contractor shall designate a Project Manager for this contract.  The Project Manager shall be 
responsible for the complete coordination of all work under this contract. The Government shall 
not exercise any supervision or control over the Contractor employees performing services under this 
contract.  Such employees shall be accountable solely to the Contractor. 

The Contractor shall not employ any person for work on this contract if such person is identified 
to the Contractor as a potentia l threat to the health, safety, security, general well being, or 
operational mission of USMA or population. 

Where reading, understanding and discussing environmental, health and safety warnings are an 
integral part of a contract employee’s duties, that employee shall be able to understand, read, 
write, speak, and communicate effectively in the English language. All employees that interface 
with customers shall be able to speak and understand the English language.    

C.5.2.1  Personnel Appearance and Identification 
The Contractor’s personnel shall present a neat appearance and be readily recognized as 
Contractor employees. 

If required by USMA, the Contractor shall ensure each employee obtains from Security Forces an 
identification card that shall include at a minimum the employee’s name, employees photograph, 
and Contractor’s name.  Each Contractor employee shall follow established Installation 
procedures for displaying their identification card while within the boundaries of USMA. 
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C.5.2.2  Employee Certification 
The Contractor shall ensure that employees meet all applicable federal, state, and local 
certification, licensing, and health and safety requirements to perform all assigned tasks and 
functions as defined in this contract.   

C.5.2.3  National Agency Check 
The Contractor shall provide sufficient information to obtain complete and favorable National 
Agency Check (NAC) investigations for its employees for unescorted entrance into restricted 
areas on base. Normal access to USMA shall be in accordance with paragraph C.6, Access to the 
Utility System. The Contractor shall justify to USMA Security Forces requests for NAC on 
Contractor employees requiring unescorted entry into restricted areas.  Final approval for 
unescorted entry into restricted areas rests with USMA Superintendent.   

C.5.2.4  Controlled Access Areas 
The Contractor shall apply for personnel security clearances required for performance after the 
contract is awarded.  Personnel requiring access to secured areas or restricted areas under the 
control of USMA shall comply with applicable regulations.  

C.5.2.5  Coordination of Subcontractors 
Subcontractors are subject to the same requirements as the contractor’s in-house personnel.  It 
shall be the responsibility of the prime Contractor to be fully informed and in control of the extent 
of the limits of work to be performed by his sub-Contractors.  The prime Contractor shall 
coordinate and be responsible for all coordination of various trades and work. 

 

C.5.3  Contractor Vehicles  
All Contractor vehicles shall be readily identifiable.  Identification shall include displaying 
Contractor name in a clear and unobstructed location on the vehicle. 

C.5.3.1  Vehicle Registration and Operation. 
  The Contractor and Contractor employees shall register vehicles with the USMA Provost 
Marshal within 5 working days from date of employment and renew registration annually 
thereafter.  The registrant shall remove the registration decal from the registered vehicle upon 
termination of employment or sale of vehicle.  Personnel operating vehicles on government 
property shall possess a valid New York or other state driver's license.  The Contractor shall not 
fuel and/or maintain personal or Contractor owned vehicles in government furnished facilities. 

 

C.5.3.2  Vehicle Safety Inspection. 
Privately owned and Contractor owned vehicles operating at USMA are required to display a 
valid mechanical safety inspection sticker.  If the state in which the vehicle is licensed or 
registered does not require a mechanical safety inspection, the requirements of the State of New 
York in this respect will govern.  In addition, all contractor and subcontractor vehicles shall be 
operated and maintained in accordance with NYSDOT requirements for the USMA area. 
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C.5.3.3  Traffic Codes. 
All vehicles operating on the above named military reservation are subject to the Traffic Codes 
published by USMA.  Copies of the Traffic Codes are available in the Provost Marshal's Office. 

C.5.3.4  Work Staging, Vehicle Parking Areas, and Customer Notification 
The contractor will coordinate vehicle parking, work staging areas, and with the Contracting 
Officer’s Representative (COR) prior to performing work. 

 

C.5.4  Contractor Radios 
Communications equipment (telephones or radios), required for execution of work on the 
installation, may be installed after receiving written approval from the Contracting Officer.  
Additional communications equipment frequencies, antenna locations, and equipment placement 
in or on real property facilities shall be approved prior to installation or operation.   Prior to 
operating two-way, portable, or landmobile devices on USMA, the Contractor shall obtain 
approval of USMA Communication Group by requesting an available clear frequency.  The 
Contractor shall follow all installation procedures for operating radios on USMA IN 
ACCORDANCE WITH DFARS 252.235-7003, Frequency Authorization. 

C.6  ACCESS TO THE UTILITY SYSTEM 
Access to USMA and the utility system shall be in accordance with the Easement.  The contractor 
will be restricted in secure areas, live fire training areas, and during times when the post is 
secured due to threat or alert.  The Government may limit or restrict the right of access granted in 
any manner considered to be necessary (e.g., national security, public safety).  If the Contractor 
locates a construction trailer on post, a no-cost license will be issued.  The license will be for a 
term commensurate with the construction period and will provide for termination of the license 
upon completion of the work.  Access for major projects shall be coordinated with the COR ten 
working days prior to performance of work. USMA is a closed post and access may be limited at 
times with controlled gate openings and closures.  Gate operating times and procedures are 
published by the Provost Marshal’s Office.  Unscheduled gate closures by the Military Police 
may occur at any time, and personnel entering or exiting USMA may experience a delay due to 
vehicle inspection, registrations, wearing of seat belts, etc. When an unforeseen closure of USMA 
occurs during normal duty hours, the Contractor shall reschedule the work.  The exact date and 
time will be coordinated with the COR Emergency work shall continue regardless of closure of 
USMA.  

C.7  Response To Service Interruptions and 
Contingencies  
The Contractor shall employ sound utility practices to ensure continuous, dependable, and 
reliable utility service is provided to USMA 24 hours each day and to minimize the scope and 
length of any service disruption.  

The Contractor shall establish and adhere to standards for responding to service requests and 
service interruptions as described herein.  The standards shall distinguish between different 
categories (routine, emergency) of service requests and service interruptions and, identify 
response times for each category.  The Contractor shall incorporate the Standards and operational 
plans for meeting the standards in a Service Interruption/Contingency Plan. The Service 
Interruption/Contingency Plan will be incorporated in the contract at time of award.  
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C.7.1  Government Responsibilities.   
The Government will receive service and trouble calls through the DHPW service desk during 
normal operating hours (0745 – 1630) and through the power plant other times.  The Government 
call center representative will contact the contractor Service Office to report service and trouble 
calls. 

C.7.2  Contractor Responsibilities. 
 

C.7.2.1  The Contractor will provide a 24-hour Service Office telephone number to the 
Government.  This number shall be manned at all times by a Contractor employee or answering 
service (neither answering machines nor pagers are acceptable).   

C.7.2.2  The Contractor shall implement a Trouble Ticket reporting system that maintains a 
record of calls for repairs, outages, and restoration of service.  This record shall include the 
service performed, the time of notification; the time expended repairing or restoring service, and 
the cause of the outage (if applicable).  This information shall be provided to the Contracting 
Officer’s Representative (COR) at the end of each month.   

C.7.2.3  The Contractor shall provide a list of the points of contacts during non-duty hours.  As a 
minimum, this list should include the name(s), position/title and phone(s) number(s).   

C.7.2.4  Upon notification of an outage or other service call on USMA, the Contractor shall 
respond and take action to safeguard life and property within 30 minutes during normal duty 
hours (0745-1630, Monday through Friday) and within one hour during non-duty hours.  To 
respond means the contractor shall have a representative on-site properly equipped and capable of 
assessing the situation, arresting any reasonably expected hazard to life and property, and 
determining the necessary action to effect repairs.  The contractor shall correct any safety 
condition within the time required by applicable law or regulation.  If there is a loss of electric 
service, the contractor shall diligently and continually pursue the repair until service is restored.  
If repairs cannot be completed at that time, the Contractor shall ensure danger or risk is 
eliminated and shall notify the COR as to the status of the repair work. The above response times 
do not apply to conditions where inclement weather (tornadoes, ice/snow storms, major lightning 
storms, floods) prevents normal operation. It is recognized that extraordinary conditions will 
cause the response times to vary proportionally to the number and expanse of system outages, and 
the priority of service restoration. 

C.7.2.5  Response to Fires and Other Emergencies.  The Contractor shall provide all equipment 
and supplies necessary to assist firefighters and other emergency personnel for incidents requiring 
de-energizing and securing of electrical lines, equipment, or services.  The Contractor shall 
respond and take any action necessary to safeguard life and property.  The Contractor shall 
coordinate his work with emergency management personnel (fire department, police, etc) as 
appropriate. 

C.7.2.6  Emergency Operations.  The Contractor’s Service Interruption/Contingency Plan shall 
contain a section that provides an Emergency Operation plan for USMA.  This plan shall be 
based on the contractor’s assessment of events that can cause widespread and prolonged service 
interruption to the USMA.  The contractor shall document all aspects of the contractor’s response 
to emergency conditions including but not limited to system failures due to acts of God, or 
breakdown.  This plan shall be based on the system inventory and the contractor’s Operation and 
Maintenance Plan, and identify all system elements that are key to providing service to USMA.  
For the key system components/elements, the plan shall provide a listing of all equipment and 



DACA87-02-R-0005                                                                                              Amendment 0003 
West Point Electric  

C-11 

supplies that will be required to handle the emergency event.  The plan shall include a listing of 
supplies and equipment that will be stored at or near the facility, or if the equipment or supplies 
are not readily available, address how they will be procured.  The plan shall include an 
Emergency Resource Personnel Chart showing the number of persons available for use and their 
disciplines (clerical, engineering, customer service, etc).  The plan shall include the steps that will 
be taken in the event of an emergency, from initiation to complete restoration of service. This 
shall include, but not be limited to, how emergency events will be reported and to whom, 
identification of personnel who will be responding first as well as their responsibilities, proposed 
response times and all steps that will be taken to protect other property and/or personnel from 
being impacted.  In the event of a major disaster, identify the service restoration priorities (which 
systems will be restored first, second, Third, etc.).  The plan shall identify the corporate point of 
contact and their role in resolving emergencies, enacting preparedness training exercises and 
documenting how emergencies were handled.  This shall lead to development of reports assessing 
the readiness of their forces as well as identifying areas for improvement. Describe any 
obligations to any surrounding utility services and how these obligations will be satisfied. 

An initial plan shall be submitted 30 days prior to commencement of operation and maintenance 
services.  The plan shall be updated when changes occur but as a minimum every 5 years.  The 
plan shall list the priority of service restoration for the installation and other customers (if 
applicable) in the service area.  In the event damages from a storm or disaster is widespread and 
affects the Contractor’s other customers (off the installation), USMA personnel at the installation 
must be informed of the Installation’s restoration priority.  The order of priority for service 
restoration at USMA is medical, command and control, heating facilities, feeding facilities with 
others following.   

C.8 Repair Response Notification Procedures 
The Contractor shall provide to the Government clearly defined procedures by which installation 
personnel can submit service requests to the Contractor. The Government will be responsible for 
disseminating such procedures within USMA. The Contractor shall provide to the Contracting 
Officer the name of the local Project Manager or other responsible person and an alternate with 
after-hours contacts’ telephone numbers. The procedures and point of contact information shall 
be finalized 30 days prior to commencement of operation and maintenance services and shall be 
updated whenever changes are made.   

C.9  Coordination of Work 

C.9.1  Routine Work 
Routine work, such as scheduled maintenance, testing, and placement or retirement/removal of 
system components, shall be coordinated with the Contracting Officer or the Contracting Officer 
Representative (COR), on a weekly basis, to ensure minimal impact to Post missions and 
operations.  Contractor shall provide, in writing, the name of a single point of contact for 
coordination. The Contractor shall submit for approval by the Contracting Officer a workplan 
containing the type and extent of work to be performed.  Open trenches or road restrictions will 
not be permitted without the approval of the Contracting Officer and must be coordinated with 
the dig-permit system.   

C.9.2 Service Requests 
The Contractor shall record all service request calls, documenting the time of the call, time of 
service response, cause of request, and action taken (including time and date completed).  Such 
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records shall be retained for 2 years and may be reviewed by the Contracting Officer upon 
reasonable request and with reasonable notice.  

If the request affects operations, the Contractor shall coordinate all work with the person 
responsible for the building or facility and the Contracting Officers Representative.  The 
Government will provide the Contractor with a list of Government representatives and the 
buildings or facilities for which they are responsible. 

Emergency service requests submitted to the Contractor, or emergencies identified by the 
Contractor, shall be reported immediately to the Contracting Officer’s Representative. 

C.9.3  Connections and Disconnections 
The Contractor shall coordinate any connections or disconnections with the Contracting Officer’s 
Representative.  

C.9.4  Work Control.   
The Contractor shall take into full account the special Public, Historic, Military, and Academic 
nature of the United States Military Academy and its prominence as a tourist attraction, all of 
which will be in operation during the course of this contract.   

C.9.4.1  Housekeeping.  The Contractor shall ensure that all debris and materials are properly 
controlled at work areas and a final site clean up is completed at the end of projects or repair.  In 
the performance of any work under this contract all areas shall be maintained in a neat, clean and 
orderly fashion.  Where materials, supplies, or equipment cannot be kept on the designated site 
area in neat, clean and orderly fashion, and thereby cause an unnecessary eyesore, they shall be 
moved to other locations, on or off Government property, as directed by the Contracting Officer.  
The Contractor shall, at all times, furnish from his own organization a sufficient force to carry out 
the housekeeping and cleanup requirements on both exterior and interior areas affected by his 
contract operations, on a day to day basis throughout the life of the contract. 

For projects that produce debris or waste material, the Contractor shall provide and maintain a 
dumpster of sufficient size at each project site.  The dumpster shall be replaced at regular 
intervals to avoid overfilling and spillage and the area around the dumpster shall be kept clean at 
all times. 

Debris and other rubbish shall be disposed of, off of the Military Reservation.  Burning of rubbish 
or site removal items will not be permitted.  Scrap, debris and surplus construction materials are 
not to be disposed of in the "Post Sanitary Disposal Containers" (Dumpsters), which are 
distributed throughout the area, but must be loaded in the Contractor's dumpsters for disposal at a 
location other than the United States Military Academy. 

C.9.4.2  Pedestrian Traffic Ways.  Sallyports and other access ways shall be fully usable .  The 
Corps of Cadets will actively use the sallyports.  Sidewalks and paths shall be maintained in safe 
and usable condition to the fullest extent practicable during project performance.  On Fridays 
before the home football game, the Contractor shall either temporarily backfill all excavations or 
plate them.   

C.9.4.3  Site Restoration.  The Contractor shall restore all work areas to a condition equivalent to 
that existing prior to the Contractor’s work, including any required cleanup, restoration of paved 
areas, vegetation, painting, removal of marks, patching, and so forth.  All marking of pavements 
or other areas will be coordinated prior to marking.  All construction materials, debris and soil, 
shall be removed from USMA by the Contractor.  All waste material and housekeeping during the 
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period of Contractor operation shall be the responsibility of the Contractor to remove and dispose 
of off USMA’s property.  Disposal of this material shall be in accordance with Federal, state, and 
local laws and regulations. 

C.9.4.4  Protection of Buildings, Contents, Monuments, Landscape, and Other Improvements.  
Any damage to existing structures, landscape, monuments, buildings, facilities, equipment, and 
contents with the building caused by the neglect of the Contractor, shall be repaired, restored, or 
replaced promptly by and at the expense of the Contractor.  As a precaution to protect the 
contents of the building, the Contractor is required to secure the work area at the end of the work 
day, by the use of an approved means, which shall be submitted to the Contracting Officer for 
approval prior to work. 

C.9.5  Scheduled Utility Service Interruptions 
Scheduled outages shall be coordinated with the DHPW ten working days prior to the scheduled 
outage.  Notification shall include date, time of outage, a list of buildings that will be affected and 
the estimated time until the service will be restored.   The Government will notify all parties 
affected by the outage.  The Contractor shall cooperate to facilitate electric service outages 
required by the Government.  The Government reserves the right to deny scheduled utility 
outages and reserves the right to cancel at any time, before or during, a scheduled outage at no 
cost to the Government, if such interruption might adversely affect USMA’s missions and 
operations. The Contractor shall immediately inform the Government of instances where stopping 
work will place people or equipment in danger and agreement will be reached as to how soon 
service can be restored while achieving a safe system configuration.    If an interruption is 
postponed, the parties shall coordinate a mutually acceptable alternate time for the scheduled 
service interruption 

C.9.6  Line Location and Digging Permits.   
All excavations on USMA shall be performed only after receipt of a digging permit except in 
cases of an emergency (e.g. a faulted/damaged underground conductor).  If the excavation is 
required by other than the Contractor, the Contractor shall locate and mark underground electrical 
lines.  All requests for digging permits will be made to the USMA DHPW in accordance with the 
USMA Dig-Safe Permit Policy (See Attachment J.17).   The DHPW will maintain a log of 
requests using a number to track requests and permits.  All parties will refer to the tracking 
numbers in correspondence.  The DHPW will notify each affected utility within 24 hours of 
receipt of requests.  The Contractor is responsible for updating electrical distribution system 
drawings and submitting a report on any identified changes to other utility or underground 
facilities discovered during the digging. 

C.9.7  Working Conditions - Hours of Work and Government Holidays. 
 

C.9.7.1  Working Hours -  Normal working hours shall be Monday-Friday 0745 to 1630 hours.  
The Contracting Officer must approve differences to these working hours. 

C.9.7.2  Non-Working Hours -  During the course of this contract the Contractor shall not 
perform any physical work on the days/periods listed below: 

 (1)  Graduation Week: A seven day period starting the Sunday before graduation.  This is 
usually the end of May or beginning of June. 
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 (2)  Reception Day:  A single day in the end of June or early July when the new Cadet 
class arrives. 

 (3)  Football Home Games:  Exact dates will be furnished to the Contractor on request in 
the year that they will occur. 

(4)  All Government Holidays. 

 New Year's Day 

 Martin Luther King's Day 

 President's Day 

 Memorial Day Holiday 

 Independence Day Holiday 

 Labor Day Holiday 

 Columbus Day Holiday 

 Veterans Day Holiday 

 Thanksgiving Day 

 Christmas Day 

 Special Events, of no more than two (2) days in duration (i.e. Presidential Visits).   

C.9.7.3  Ceremonies. -  Parades, reviews or similar ceremonies are routinely conducted three or 
four times a week.  Hours of such ceremonies are normally 5:00 p.m. on weekdays and 1130 a.m. 
on Saturdays, although there are exceptions to these hours.  Detailed schedules of ceremonies 
may be obtained two (2) months in advance on request from the Contracting Officer.  The 
following requirements shall apply to all Contractor's activities in connection with these 
ceremonies. 

              (a)  Right of way shall be given to cadets marching in formation to or from ceremonies. 

              (b)  During the actual ceremonies, the Contractor's activities that can visually impact the 
ceremony or produce noise to an extent which would distract or interfere with the ceremony, such 
as the operation of loud and noisy machinery, shall be suspended until the ceremony is over 
(except for work that is being performed under emergency conditions). 

All cost for conformance with the above stated requirements shall be included with contract 
amount and no claim for extra cost shall be considered. 

C.9.8  Coordination Meetings 
The Contractor shall be available for meetings as required by the Contracting Officer.   

C.9.9  Exercises and Crisis Situations Requiring Utility Support 
The Contractor shall respond to installation emergency and crisis situations (i.e., hostage 
situations, bomb threats, etc.) and related exercises that require utility support.  The Contractor 
shall respond to these events as soon as possible after notification.  The Contractor shall advise 
and assist the on-scene commander until the event is completed. 
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C.9.10  Compliance With Post Regulations.   
The Contractor shall comply with all Post Regulations, policies and guidance documents that will 
apply to his operation, particularly those pertaining to fire prevention, sanitation, and the 
driving/parking plan. In addition to observing these Regulations, the Contractor will insure that 
all sub-contractors, employees, or other persons connected with the performance of this contract 
comply with these regulations.  The Contractor is responsible for securing proper parking passes, 
if required, through Contract Administration, Bldg. 681, West Point.   

 

C.9.11  Emergency Notification Procedures.   
Contractor personnel witnessing a fire, accident, criminal act, threatening act or condition related 
to the systems under the contract, shall notify the proper authority on the installation by dialing 
911, personally reporting the act or occurrence to the installation Fire Department or Military 
Police.  In case of emergencies (e.g., downed power line, etc), the Contractor shall initiate 
corrective action and shall immediately notify the Power House, Fire Department, and COR in 
that order.  The Contractor shall record the time of notification, the person notified, and the scope 
of the emergency or repair.  The contractor shall maintain the record of emergency or repair 
notification for a period of one year. 

C.9.12  Medical Services.   
Medical services for the Contractor’s employees are the responsibility of the Contractor.  The 
Government, however, will provide on emergency basis, medical services for job related injuries 
while an employee is performing under this contract.  The Contractor will reimburse the 
Government for emergency medical services. 

C.9.13  Switching and Backfeed during Emergencies.   
The Contractor shall develop and implement a switching procedure for isolation of the electrical 
system from commercial power sources, and feeding the system or portions thereof from the 
Powerhouse (at the request of the Contracting Officer).  The contractor shall maintain an updated 
copy of the procedure at the Powerhouse.  Switching shall be coordinated with the Powerhouse 
Operator. 

C.10  Environmental Compliance 
The Contractor shall be responsible for compliance with all applicable  Federal, State, local 
environmental laws, regulations and programs on this Installation that relate to or may arise under 
the performance of this contract. The Contractor is required to meet all environmental obligations 
and coordinate all environmental issues with the DHPW Environmental Office and the Cultural 
and Historic Preservation representatives.  The contractor is responsible for any penalty charges 
resulting from or against the Department of Defense, Department of the Army, or the Installation, 
or its agents, officers, or employees due to the contractor’s failure to comply with environmental 
laws, regulations, or programs, that relate to or may arise under performance of this contract.  For 
hazardous chemical or petroleum, oil and lubricants (POL) spills caused by or under the control 
of the Contractor, the Contractor shall immediately notify the DHPW Environmental Office and 
COR.  The contractor shall take the necessary steps to contain any spill immediately with 
Contractor furnished materials.  Containment and notification shall occur simultaneously.  
Cleanup and restoration shall be the responsibility of the Contractor, to the satisfaction of the 
Contracting Officer.  The Emergency Planning and Community Right-to-Know Act (EPCRA) 
requires that site-specific information concerning hazardous chemicals use and releases be 
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provided.  The Contractor is required to maintain an inventory of hazardous materials under its 
control.  This inventory shall be provided to the COR prior to commencing work on the 
installation and semiannually thereafter, both in writing and electronically.   Inventories of 
hazardous substances shall include quantities received, amount used, and quantities turned in for 
disposal.  The amount not accounted for will be considered as quantities that were released to the 
environment. Questions in reference to the EPCRA can be directed to the DHPW Environmental 
Office. 

C.10.1  Permit Compliance 
Once ownership of the utility system is transferred, the Contractor shall be the party of record for 
all environmental permits related to operating the system.  Thereafter, the Contractor shall be 
responsib le for obtaining any new or revised permits needed to operate and maintain the utility 
system.  The Government shall remain the party of record and retain responsibility for any 
applicable permits prior to the transfer of ownership, as defined by paragraph C.13, Operational 
Transition Plan, and for those permits that are not transferable. 

C.10.2 Work in Environmentally Sensitive Areas 
The Contractor shall comply with USMA procedures and standards for work in and around 
environmentally sensitive or contaminated property.  Prior to accessing any environmentally 
sensitive areas the Contractor shall coordinate with the Contracting Officer’s Representative and 
cognizant environmental representative for the site.  The Government will provide the Contractor 
with updated lists showing environmentally sensitive sites and points of contact. 

C.10.3  Environmental Studies 
As required by Department of The Army, the Government will perform an environmental 
baseline survey (EBS) in accordance with Army Regulation (AR) 200-1 (DA PAM 200-1) for 
conducting system transfer.  The EBS is conducted to determine and define existing 
environmental conditions within the easement boundaries granted to the Contractor, up to the date 
of transfer of the systems.  The Contractor(s) shall be responsible for compliance to the National 
Environmental Protection Act (NEPA) and the New York State Environmental Quality Review 
(SEQR) for future environmental assessments/studies relative to the electrical distribution system, 
and coordination applicable to Federal, State, and local agencies.  This shall include, but not be 
limited to, assessments, studies, authorizations and coordination necessary to comply with 
Federal, State, and local laws regarding environmental protection and enhancement, wetlands, 
endangered species, cultural/historic/archeological, and hazardous/toxic materials and wastes, as 
required for Federal Facilities. 

C.10.4  Environmental Remediation 
 The Contractor will be responsible for accomplishing at no cost to the Government any 
environmental response required as a result of the Contractor’s activities. The Government will 
retain responsibility for remediation of pre-existing environmental contamination.  

C.10.5  Environmental, Historical, and Cultural Resources Protection Plan 
(EPP). 
The Contractor shall implement environmental protection measures for all applicable operations 
under this contract in accordance with existing Government environmental protection plans and 
governing Federal, State, and local laws and regulations. The Contractor shall develop and submit 
one copy of the EPP to the Contracting Officer or designated representative not later than 30 
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calendar days after contract award.  The EPP shall detail the Contractor’s plan for implementing 
requirements for pollution prevention and control, natural and cultural resource conservation and 
protection (C.17 UNIQUE HISTORICAL, ARCHITECTURAL AND LANDSCAPING 
REQUIREMENTS), solid and hazardous waste management. The EPP shall demonstrate the 
methodology for ensuring continuing compliance with federal, state, and local Laws and 
regulations including, but not limited to, 40 CFR "Protection of the Environment", 49 CFR 
"Transportation", 6 NYCRR "Conservation",  AR 200-1, AR 200-1, AR 200-3, AR  200-4, 
USMA Spill Prevention Control Countermeasures Plan, USMA Installation Spill Contingency 
Plans, and the USMA Hazardous Waste Management Plan. Methods of storing hazardous 
materials shall be included in the EPP.  The EPP shall include sub-plans that complement the 
Government's counterpart plans.  The plan shall be updated as often as required, but no less than 
annually, and submitted to the Contracting Officer.  

 

C.10.6  Toxic/Hazardous Material and Waste Management. 
The Contractor shall have available at each work site where hazardous materials and hazardous 
waste are used or stored, the applicable Material Safety Data Sheets (MSDS).  MSDS shall be 
readily available to employees, the Contracting Officer and PW. The Contractor will ensure 
employees are trained in the proper handling of hazardous materials IN ACCORDANCE WITH 
29 CFR Part 1925, other OSHA regulations and directives, and the USMA Hazard 
Communication Program. 

 

C.10.7  Environmentally Preferred Products 
The Contractor shall use Contractor-obtained environmentally preferred products for the 
performance of this contract.  Unless otherwise specified, in all instances where a product 
containing non-hazardous components can be substituted for a product with hazardous 
components, the Contractor will use the product containing the non-hazardous components.  IN 
ACCORDANCE WITH the Emergency Planning and Community Right-to-Know Act (40 CFR 
Section 303, et. seq.), and AR 200-1, the Contractor shall provide the Contracting Officer or 
designated representative with a list of Hazardous materials, quantities used, and copies of all 
applicable MSDS.  The Contractor shall clearly label all hazardous material containers IN 
ACCORDANCE WITH all Federal, State, Local and USMA Regulations.  All hazardous 
materials shall be stored IN ACCORDANCE WITH the MSDS requirements, and USMA Fire, 
Safety and Environmental regulations.  The Contractor shall verify that materials stored together 
are compatible. Flammable materials shall be stored in properly marked fireproof lockers or other 
approved containers.  All hazardous materials shall be stored in such a manner as to prevent 
exposure to the natural elements, such as, rain, snow, dust, and wind.  The Contractor shall 
provide for adequate containment, documentation, transportation, tracking, and turn-in for the 
disposition of hazardous materials.  

C.10.8  Handling of Hazardous Waste 
The Contractor shall handle, inspect, store, transport, and dispose of all hazardous waste IN 
ACCORDANCE WITH 40 CFR Sections 260-265 and 6 NYCRR 370, et. seq.  Unless otherwise 
directed, the Contractor shall characterize all hazardous materials and hazardous wastes.  Unless 
otherwise directed, the Contractor shall use its own EPA identification number in the manifesting, 
transport and disposal of hazardous wastes.  Hazardous materials and hazardous waste training 
records shall be maintained onsite and shall be readily accessible to the Government. 
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C.10.9  Spills 
The Contractor shall contain and cleanup spills and discharges encountered during performance 
of this contract, maintaining on hand hazardous waste/material handling safety equipment and 
clothing appropriate for the materials/hazards expected to be encountered, IN ACCORDANCE 
WITH the USMA Spill Prevention Control Countermeasures Plan. 

C.10.10  Contractor Reporting Requirements 
 
C.10.10.1  For any hazardous material release, spill, or discharge incident on the USMA pursuant 
to Contractor performance, whether or not caused by the Contractor, the Contractor shall 
immediately notify (no later than 15 minutes) the USMA fire department at 938-3001 and 
subsequently notify the Contracting Officer. If a project related incident occurs off USMA, the 
Contractor shall report it to the National Response Center (NRC), the USMA Coordinator, and 
the Contracting Officer immediately following discovery and shall also comply with applicable 
State requirements including reporting to the New York State DEC Spill Hotline at 800-457-
7362, and UST NRC at 800-424-8802. When an incident is reported by phone to any of the above 
agencies, the Contractor shall provide the following Information: 

 

a. Description of Incident. 

b. Time and Location of incident. 

c. Any injuries incurred. 

d. Estimated quantity of materials (tons, gallons, drums, etc.) involved in incident. 

e. Whether the incident has reached any storm drains, sanitary sewers, ponds, or 
waterways. 

f. Containment procedures already initiated (brief description of containment, i.e. 
booms, pads, embankment, sandbags.) 

g. The Contractor’s point of contact. 

 
C.10.10.2  A written follow-up report shall be submitted to the Contracting Officer no later than 
five (5) calendar days after the initial incident. The written report shall be in narrative form and as 
a minimum include the following: 

 
a. Description of the material involved (including identify, quantity, and manifest 

number). 
 

b. What time the incident was reported, and to whom it was reported. 
 

c. Exact Location of the incident, including description of the area involved. 
 

d. Cause of incident and equipment and personnel involved. 
 

e. Injuries or property damage of incident. 
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f. Containment procedures initiated. 
 

g. Summary of any communications Contractor has with press, agencies, or 
Government officials other than the COR. 

 
h. Description of cleanup procedures employed or to be employed at the site, 

including disposal location of incident materials. 
 

C.10.10.3  A follow-up meeting will be held within 5 calendar days after receipt of the written 
report to discuss after action procedures to eliminate or prevent this type of incident in the future.  
The Contractor will be required to attend the follow-up meeting. 

C.10.10.4  This reporting requirement is in addition to any other environmental related actions, 
notices, reports, certifications or compliance’s required by other contract clauses or provisions or 
by federal, state or local law. 

 

C.11  Expansions, Upgrades, Renewals and 
Replacements 

C.11.1  General 
The Contractor shall be responsible for accomplishing all required upgrades and renewals and 
replacements to maintain and operate the utility system in a safe, reliable condition, and to meet 
the requirements of this contract. The Contracting Officer will inform the Contractor of any 
material changes anticipated in the required system capacity or characteristics of the service 
required at each existing serviced location or new service locations.  The Contracting Officer 
shall provide the Contractor a copy of the annual updates to the 5-Year Capital Improvement 
Plan.  The Contractor shall, after approval of the Contracting Officer and issuance of additional 
contract action (if required), upgrade or expand the utility distribution systems as required to 
provide acceptable service to all new or existing connections.  The Contractor shall provide to the 
Government an estimate for system modifications (including upgrades, additions, etc.) by 
individual project, providing project data and other pertinent information.   

C.11.2  Capital Upgrades and Renewals and Replacement 

C.11.2.1  Initial Capital Upgrades 
Initial Capital Upgrades consist of those repair, replacement, and improvement activities of the 
Contractor required to bring the utility system, as purchased, up to legally applicable regulatory 
standards so that subsequent renewals and replacements will permit the long-term safe and 
reliable operation of the utility system, or to ensure that system parameters are adequate to 
provide quality service.  All initial capital upgrades shall be listed in the first submittal of the 
Capital Upgrades and Renewals and Replacements Plan, as part of the offer.  

C.11.2.2  Future Capital Upgrades 
Future Capital Upgrades are investments in the utility system resulting from changes in the 
requirements, laws or regulations. Capital upgrades may also include the implementation of new 
technologies.   
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C.11.2.3 Renewals and Replacements 
Renewals and replacements are investments in the utility system to renew or replace system 
components that fail or reach the end of their useful life.  

C.11.2.4  Capital Upgrades 
The Contractor may propose upgrades in the Annual Capital Upgrade and Renewal and 
Replacement Plan.  The Government will fund Capital Upgrades required to meet legally 
applicable regulatory requirements that have changed during the contract term. .  The 
Government reserves the right to determine at its discretion whether it will fund proposed Capital 
Upgrades for the implementation of new technologies. Approved Capital upgrades and 
improvements identified in the Capital Upgrades and Renewals and Replacements Plan will be 
paid, in accordance with Paragraphs H.8, Accounting for Capital Upgrades/Purchase Price, and 
the CLIN Schedule when placed into useful service. The Government reserves the right to pay for 
any capital upgrade as a lump-sum payment rather than by amortizing the capital upgrade costs.   

C.11.2.5  Renewals and Replacements 
Renewals and replacements identified in the Capital Upgrades and Renewal and Replacement 
Plan will be paid in accordance with the CLIN Schedule .  

C.11.2.6  Requirements and Standards 
The Capital Upgrades and Renewals and Replacements Plan shall include an assessment of any 
new or revised standards and clearly address planned system improvements or operational 
changes needed to comply with such standards. 

C.11.2.7  Connections and Disconnections 
The contractor shall provide service connections and disconnections as requested by the 
installation.  Service connections and disconnections will be coordinated with the DHPW.  
Permanent connections will be considered capital facilities changes and recovered in accordance 
with Section H.9.  Temporary connections/disconnections costs will be recovered through a 
connection charge or service charge.  In the annual updates to the 5-Year Installation Master Plan, 
the Government will provide a list of new service requirements and anticipated disconnections.  
The Annual Capital Upgrades and Renewals and Replacements Plan shall include a list of 
anticipated new service connections, including a preliminary design and estimated construction 
costs.   

C.12  Operations and Maintenance  
The Contractor shall operate and maintain the system so as to provide reliable, cost-effective, and 
compliant service over the term of the contract.   

The utility system shall be operated and maintained in accordance with all applicable federal, 
state, and local laws/regulations.  At a minimum, performance standards and/or specifications 
shall follow best engineering and management practices consistent with the following: 

1. Electric distribution system: National Electric Safety Code (American National Standards 
Institute (ANSI)-C2), National Electrical Manufacturers Association (NEMA), National 
Electric Code (NFPA-70) (as applicable), and current reference materials published by the 
Institute of Electrical and Electronic Engineers (IEEE), the Illuminating Engineering Society 
(IES), and the Insulated Cable Engineers Association (ICEA). 
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2. Additional standards for operations and maintenance of the utility system the Offeror 
proposes. 

C.12.1 Quality Management Plan 
The contractor shall establish, maintain and adhere to a Quality Management Plan to ensure the 
provision of reliable, cost-effective and compliant service over the term of the contract. 

a.  Quality Control and Assurance Plan.  The Contractor shall develop, document, and implement 
a quality control and assurance plan for this contract. The Quality Assurance and Surveillance 
Plan (QASP) shall contain the following:  Quality program to ensure the quality of services 
provided (i.e., that the services and supplies provided to conform to the Contract requirements); 
inspection procedures; breakdown/downtime record; record keeping, reports, and formats; QC 
organization; and the operation and maintenance performance standards.  This quality plan shall 
be submitted to the Contracting Officer for approval thirty days prior to system conveyance. 

b.  Service Quality. The Contractor shall implement a Performance, Measurement and 
Verification Plan, incorporating performance measures for the system similar to the following: 1) 
complaints received by the DPHW; 2) service response; 3) service unavailability; and 4) system 
quality (voltage, power factor, etc.).  As part of this plan the Contractor shall monitor and 
document service quality including outages and other indicators of service quality.  The plan shall 
include specific goals and strategies to meet those goals for each of its performance measures.  
Performance metrics shall be based on industry standards specific to the electric utility.  
Statistical reporting shall be based on methodologies approved by the New York Public Service 
Commission.  This information shall be provided in a semi-annual report to the Contracting 
Officer.  The report shall provide a history of service (outages, service variations, etc) history for 
the location and list other areas of the system that may be subject to the same condition.  The 
report shall list steps (actions and schedule for implementation) that will be taken to ensure the 
problem does not continue or propagate.  

c.  Service Continuity Assurance Plan.  The contractor shall develop and implement measures 
that ensure continuous service and minimize any service disruptions as it relates to system 
configuration modifications proposed, line maintenance practice, and line repair practice.  The 
plan shall address cost-effective measures to ensure high system reliability and availability 
factors. 

 

C.13  Operational Transition Plan 
The Contractor shall propose an Operational Transition Plan describing the contractor’s plan for 
the transfer of the utility system from the Government to the contractor.  The Operational 
Transition Plan will be incorporated in the contract at time of award.   

The paragraphs below constitute the minimum requirements for the Operational Transition Plan.   

C.13.1  Connection Requirements 
The Operational Transition Plan shall include a plan and schedule for the design and construction 
of new connections, or any new connections as proposed by the Contractor.  The Operational 
Transition Plan shall include procedures for notification of any related outages.   
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C.13.2  New Meter Requirements 
The Operational Transition Plan shall include a plan and schedule for installing any new meters 
as may be proposed by the Contractor.  All new meters required by this contract shall be installed 
within 30 days of the start of the performance period unless otherwise agreed to by the parties.  
The Operational Transition Plan shall include procedures for notification of any related outages.   

C.13.3  Permits and Procedures 
The Government will make initial notification to state agencies regarding the termination or 
transfer of environmental permits and/or other items, if needed.  The Operational Transition Plan 
shall include a plan and schedule for the transfer or acquisition of permits as required.  It is 
essential that advanced planning occurs and the Contractor initiates the acquisition of permits 
within 1 week after contract award.   

C.13.4  Inventory and Transfer Requirements 
Checklists will be the basis for the transfer of operations to the Contractor.   

C.13.4.1  Inventory and Transfer of Facilities and Fixed Equipment 
The Operational Transition Plan shall include a detailed plan, schedule, and checklist for the joint 
inventory of all facilities and fixed equipment. 

C.13.4.2  Inventory and Transfer of Non-fixed Equipment, Spare Parts, and Personal 
Property 
The Operational Transition Plan shall include a detailed plan, schedule, and checklist for the joint 
inventory of personal property transferring from the Government to the Contractor.  

C.13.4.3  Transfer of Manuals and Records 
The Operational Transition Plan shall include a detailed plan, schedule, and checklist for the joint 
inventory of all operating manuals, record drawings, plans and specifications, maintenance 
records, and other such information available for each utility.  

C.13.4.4  Joint Inventory 
A joint inventory will be completed prior to the start of the performance period.  The final 
Easement will be amended to reflect the results of the joint inventory. 

C.13.5  RESERVED. 
  

C.13.6  Authorized Personnel and Points of Contact 
The Operational Transition Plan shall clearly define all Contractor personnel holding authority to 
sign for transfer of operations and property.  The Operational Transition Plan shall also provide 
contractor points of contact (names and phone numbers) for work to be performed under the 
contract.   

C.14  Safety and Health.   
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C.14.1  Safety and Health Plan.   
 

The Contractor shall develop, document, and implement a safety and health plan for this contract 
that safeguards the lives and health of employees and other persons, prevents damage to property, 
materials, supplies, and equipment, and prevents work interruptions.  The plan shall comply with 
all applicable federal, state and local health and safety requirements (e.g., the Occupational Safety 
and Health Administration (OSHA) requirements (29 CFR 1910 and 1926)), and be prepared in 
accordance with applicable provisions of the U.S. Army Corps of Engineers Safety and Health 
Requirements Manual, EM 385-1-1, and the applicable installation safety and health 
requirements.  The plan shall address those elements that are specific to this site and has potential 
for negative effects on the safety and health of workers and other personnel on site.  The key 
elements of the plan should include: intention and method of compliance with Federal, state and 
local safety and health requirements; an accident prevention program; listing and application of 
personnel protective equipment; personnel medical surveillance; listing of personnel responsible 
for safety and health; standard reports, logs, and record keeping; noise control; standard operating 
procedures and work practices; and the operational and health and safety qualifications and 
responsibilities of delegated safety and health officer. 

This Safety and Health Plan shall be submitted to the Contracting Officer for approval sixty days 
prior to system conveyance. 

EM 385-1-1 is available at http://www.hnd.usace.army.mil/techinfo.  AR 385-40 is available at  

http://www.usapa.army.mil/pdffiles/r385_40.pdf.  The Contractor shall comply with accident 
reporting requirements as outlined in the U.S. Army Regulation No. 385-40.  All accident reports 
shall be submitted to the Contracting Officer.  

The following publications/standards are recommended for Contractor reference files.  This is not 
intended as an all-encompassing list. 

OSHA 1926 Construction 

OSHA 1910 Industrial 

ANSI Standards 

C.14.2  Specific USMA Requirements 
In performance under this contract, the Contractor shall observe the following specific measures. 

a.  Prior to commencement of work at any job site, the Contractor shall submit a detailed accident 
prevention plan, written for the specific work to be performed.  The plan shall include but not 
limited to control measures the Contractor shall take to control hazards associated with materials, 
services, operations or equipment.  The Contractor shall ensure that any additional measures the 
Contracting Officer determines to be reasonably necessary for this purpose are taken. 

b.  The Contractor shall designate a member of the Contractor’s management or a Safety/Health 
representative to provide for frequent and regularly scheduled safety/health inspections of work 
sites.  The Contractor’s representative shall be certified to be knowledgeable of OSHA 1910 
(Industrial), OSHA 1926 Construction and EM 385 1-1.  The Contractor’s representative shall 
correct any unsafe/violated condition immediately. 

c.  Prior to bringing hazardous substances, as defined in 29 CFR 1910.1200, on to the job site, all 
employees involved shall be advised of Material Safety Data Sheet (MSDS) information and a 
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copy of each hazardous substance's MSDS shall be provided to the Contracting Officer.  The 
Contractor shall inventory all materials requiring MSDS information on a weekly basis.  This 
inventory shall be put into a report named "Hazardous Substances Location Report" (HS).  For all 
materials requiring MSDS information, the report shall include as a minimum the following: 

    a.  Common Name for each material 

    b.  Location of each material 

    c.  Hazardous substance & Chemical Abstract Substance Registry Number (CAS) 

    d.  Quantity of each substance 

The inventory shall be conducted initially and semi annually thereafter and shall be submitted to 
the Contracting Officer.  This requirement is in accordance with the Emergency Planning and 
Community Right to Know Act (EPCRA) Inventory.  Additional instruction on this act can be 
acquired from the West Point Environmental Management Office upon request through the 
Contracting Officer. 

d.  The Contractor shall provide approved safety barricades, signs, and signal lights at work areas.  
Plastic safety fencing is not approved for use at USMA.   

e.  The USMA Safety Manager or his designate will shut down any job performed in an unsafe or 
hazardous manner or that creates an imminent danger to USMA or Contractor employees.  The 
Contractor will receive no compensation for such occurrences. 

C.15  Reporting Requirements 
The contractor shall be responsible for any reporting required by local, State and Federal 
regulatory bodies.  The Contractor shall provide the Contracting Officer with information as 
necessary to support reports required by the Department of the Army.  

C.16 ANNUAL SERVICE PLAN.   
 
 The contractor shall submit an Annual Service Plan on or before February 1st of each 
year.  The plan shall cover all work projected and estimated costs for the following Government’s 
fiscal year (October 1 - September 30).  The initial Draft Annual Service Plan shall be submitted 
within six months of contract award and shall cover the scope and estimated costs for the 
remainder of the current Government fiscal year.  The Government may request clarification or 
modification of any plan within a thirty-day period from the submittal of each such plan.  The 
Contractor shall respond to the Government's comments within a thirty-day period from the date 
it receives the Government’s comments. This response shall state whether the Contractor agrees 
with the proposed modifications the Government has requested, or it shall include reasons why 
the Contractor does not agree with requested revisions.  The Contractor shall not be required to 
modify its plan to incorporate Government comments if, in the Contractor's discretion, such 
changes might adversely affect health and safety standards; or if such changes are not consistent 
with the Contractor's operating standards and procedures for service to customer classes with 
service requirements substantially similar to requirements at the installation.  The Government 
review will be for the purpose of verifying that service is rendered in accordance with the terms 
of the contract and that the Contractor’s proposed expenditures are consistent with the 
Government's budget requirements, as well as for necessity of effort and reasonability of costs.  
The Government may at this time negotiate with the contractor for items that affect the 
Government’s cost of service.  The contractor shall be responsible for providing the revised tasks 
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below.  The Contractor shall provide electronic copies along with the hardcopies.  If submittal of 
the Annual Service Plan coincides with a price redetermination milestone, the contractor shall 
submit a price proposal in accordance with Section I, FAR 52.216-5, Price Redetermination – 
Prospective.  Fixed price information contained in the Annual Service Plan submittal will be 
utilized to set cost spending limits. 

1- Annual Budget and Expenditure Report: The annual budget shall include all costs 
(renewal/upgrade, O&M, overhead, profit, and other) to be incurred by the Government for the 
next fiscal year and the following six fiscal years.  In addition, an expense report detailing the 
costs incurred over the past year shall be included.  The budget and expenditure report will assist 
in the Government’s planning and budgeting efforts.  The Government requires costs to be 
sufficiently delineated and described so that the Government may easily understand the costs 
being budgeted and the justification of those costs. The annual budget and expenditure report 
shall conform to the same level of detail and format as the Contractor’s cost proposal to allow 
comparison of proposal, budgets, and expenditures 

 2 –Annual Capital Upgrades and Renewals and Replacements Plan 

The Contractor shall prepare and submit an Annual Capital Upgrades and Renewals and 
Replacements Plan that identifies capital upgrades and renewals and replacements the Contractor 
intends to accomplish.  The Annual Capital Upgrades and Renewals and Replacement Plan shall 
contain a proposed upgrade list for each of the next 7 years.  The plan shall be structured as 
follows: 

• Year 1 shall include detailed upgrade information including site plans, cost estimates, 
upgrade schedules, an analysis of the impact of construction on installation operations and the 
environment, and address safety requirements.  

• Years 2-7 shall include upgrade lists with upgrade descriptions, order-of-magnitude 
estimates, and proposed site plans.  

• The initial Capital Upgrade and Renewals and Replacements Plan included in the proposal 
shall describe initial capital upgrades and initial renewals and replacements in the same detail 
as required for Year 1. 

For offerors submitting tariff-based price proposals, future capital upgrades shall be included in 
the applicable tariff rates.  Accordingly, the above cost estimate information is only applicable to 
initial capital upgrades.  

The Contracting Officer will advise the Contractor of installation development plans with the 
potential to impact system requirements. 

The first Annual Capital Upgrades and Renewals and Replacements Plan shall be submitted 
within six months of contract award and shall cover the scope and estimated costs for the 
remainder of the current Government fiscal year.  Thereafter the plan shall be submitted no later 
than February 1st of each year.  The Plan shall be submitted to the Contracting Officer.  The 
Government may request clarification or modification of any plan within a thirty (30) day period 
from the submittal of each such plan.  The Contractor shall respond to the Government's 
comments within a thirty (30) day period from the date it receives the Government’s comments. 
This response shall state whether the Contractor agrees with the proposed modifications the 
Government has requested, or it shall include reasons why the Contractor does not agree with 
requested revisions.  The Contractor shall not be required to modify its plan to incorporate 
Government comments if, in the Contractor's discretion, such changes might adversely affect 
health and safety standards; or if such changes are not consistent with the Contractor's operating 
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standards and procedures for service to customer classes with service requirements substantially 
similar to requirements at the installation.  The Government review will be for the purpose of 
verifying that service is rendered in accordance with the terms of the contract and that the 
Contractor’s proposed expenditures are consistent with the Government's budget requirements, as 
well as for necessity of effort and reasonability of costs.  The Government may at this time 
negotiate with the contractor for items that affect the Government’s cost of service. 

 3 – Operations, Maintenance and Repair Plan: The Contractor shall develop and maintain an 
Operations, Maintenance, and Repair Plan for the USMA electrical system.  The plan shall 
provide an integrated task list and schedule for system operation and maintenance of the electrical 
system on post.  Operations are defined as performance of the day-to-day tasks required in the 
provision of consistent service or flow of commodity to each service location.  Maintenance is 
defined as both preventive and corrective maintenance necessary to maintain each system 
component in serviceable condition.  The plan shall contain preventive and corrective 
maintenance activities to be performed on post each service year.  This plan shall address planned 
activities for specific critical equipment (by unique identifier) that requires annual maintenance or 
calibration (e.g. substation components, switchgear, meters, tree trimming, etc.), and classes of 
other equipment not requiring proscribed annual attention, using the Federal Energy Regulatory 
(FERC) system of account categories (364 - Poles, Towers, Fixtures, etc.).  For preventive 
maintenance and periodic operation, the level of detail in the plan will communicate the nature of 
each activity, frequency, personnel who perform the work, and a schedule for accomplishment 
(timeframe and duration).  For corrective activities the contractor shall project work (based on the 
inventory and plant condition, experience, etc.) to be performed on an annual basis.  The level of 
detail shall be sufficient to communicate the na ture of each activity, personnel who perform the 
work, and anticipated frequency of occurrence and duration.  The plan shall discuss any activity 
that requires power outages or other potential disruption to USMA activities. 

 (a) Staffing Plan.  The contractor shall provide a staffing plan for review by the 
Government to ensure adequate resources will be available to meet the requirements of the 
Government.  The plan shall include an organizational chart showing the number of persons 
available and their respective disciplines/positions (clerical, engineering, customer service, etc).  
Key management personnel, as well as their alternates, shall be identified.  The plan shall address 
which team members will perform various tasks and where the personnel, vehicle s, and material 
(inventory) will be located (on-site, off-site, home office, etc.).  The plan must also address the 
total responsibility (number of customers served) by the staff. 

 (b) Safety and Health Plan. See Section C.14. 

 (c) Quality Assurance and Surveillance Plan. See Section C.12.1. 

 4 – Periodic System Studies.  The contractor will propose system studies and mathematical 
models to define and characterize the critical system parameters.  The contractor s plan will 
define and describes each study and the frequency that each study is performed.  The studies will 
provide a condition assessment to define the system condition in terms of age and functional 
state, and verify the adequacy of the system in terms of capacity, flow, dynamic characteristics 
(voltage drop, load flow, power factor), and coordination of system protective devices (fault 
current, coordination).  They will be further used to identify the requirements for system 
expansions/modifications including (upgrades) necessary to meet the Insta llation's utility services 
current needs and future projects. 

 5 – Performance Measurement and Verification Plan.  See Section C.12.1. 
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 6 – System Inventory.  The Contractor shall prepare and maintain a system inventory database.   
The system database will define the quantity, types, and age of components that comprise the 
system.  The system book value will be determined based on the inventory and accepted valuation 
techniques (only if necessary for the Contractors pricing structure).  The annual system inventory 
report will provide an assessment of the average system age, condition, and book value, and 
replacement cost. 

 7 – Service Interruption/Contingency Plan.  See Section C.7. 

NOTE: If items 2, 3, 4, 5, 6, or 7 do not require revisions, these documents will not be required to 
be reproduced in the current year’s Annual Service Plan. The contractor must state which 
documents are not changed from the previous year in the executive summary of the Annual 
Budget and Expenditure Report.  

 
C.17 Unique Historical, Architectural and Landscaping 
Requirements. 
 
Due to its historical significance USMA has a number of unique architectural and landscaping 
requirements.  The contractor's operations shall not detract or defile any of the unique 
architectural structures or the landscape at this facility.  Any areas damaged or scared during 
operations shall be restored to its original condition at completion of the work.  The contractor 
shall provide special treatment of above ground equipment sites to improve the aesthetic s of the 
area in keeping with the surroundings.   

Artifacts, Preservation & Protection of Historical, Archaeological and Cultural Resources.  Any 
and all items of prehistoric, historic and military relics or memorabilia, which may be discovered 
in the course of the construction activities, shall remain the property of the Government.  
Examples of such items include but are not limited to: printed matter or other papers, buttons, 
buckles, or fragments of uniforms, buried weapons, bayonets, sabers, cannon balls, ammunition, 
fragments of structures or foundations, in short any item of historical or archaeological value.  
Federal legislation provides for the protection, preservation and collection of scientific, pre-
historical, historical and archaeological data, including relics and specimens which might 
otherwise be lost due to alteration of terrain or building features as a result of any federal 
construction project.  Any person who, without permission, injures, destroys, excavates, 
appropriates or removes any historical or pre-historical artifact, object of antiquity or 
archaeological resource from public lands of the United States is subject to arrest and penalty of 
law. 

Cultural resources on Federal property are protected and managed by the Archaeological 
Resources Protection Act of 1979 and other applicable laws.  The Contractor shall exercise care 
so as not to disturb or damage artifacts or fossils (should any be uncovered) during the excavation 
operations.  Should the Contractor or any parties operating or associated with the performance of 
this contract discover evidence of possible scientific, prehistoric, historic or archaeological finds 
within the work limit lines or adjacent to work area shall immediately cease work at that location 
and notify the Contracting Officer, in accordance with USMA SOP 16-1.  The Contractor shall 
provide the Contracting Officer with all information as to the specific location and nature of the 
findings.  USMA SOP 16-1 will be furnished to the Contractor upon request.  The Contractor 
shall cooperate fully with the Contracting Officer in implementing the procedures of USMA SOP 
16-1, except that all notifications by the Contractor shall be to the Contracting Officer and that all 
directions to the Contractor will be from the Contracting Officer.  Where appropriate by reason of 
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discovery, the Contracting Officer may order delays in time of performance or changes in the 
work or both.  If such delays or changes are ordered, an equitable adjustment will be made in the 
contract in accordance with the applicable clauses of the contract. 

C.18  Notification of Inspection 
The Contractor shall immediately inform the COR, Post Safety Office or Environmental 
Management Division (EMD), Directorate of Engineering and Housing, USMA through the 
Contracting Officer or the Contracting Officer's Representative when the United States 
Environmental Protection Agency (EPA), the New York State Department of Environmental 
Conservation (DEC), The NYS Public Service Commission, or OSHA, inspector visits the site 
for an official inspection. 
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SECTION G 

Contract Administration Data 

G.1  CONTRACT MANAGEMENT 
CONTRACT ADMINISTRATION WILL BE EFFECTED BY THE CONTRACTING 
OFFICER.  COMMUNICATIONS PERTAINING TO CONTRACTUAL ADMINISTRATION 
MATTERS WILL BE ADDRESSED TO THE CONTRACTING OFFICER LISTED BELOW.   

Contracting Officer Information 

Sharon H. Butler 
U.S. Army Engineering and Support Center, Huntsville  
ATTN:  CEHNC-CT-S  
4820 University Square 
Huntsville, AL 35816-1822 
 

Contracting Officer’s Representative (COR)  (TBD) 

Name: 

Address: 

Telephone: 

 

G.2  SUBMISSION AND PAYMENT OF INVOICES 
The Government will pay the Contractor for utility service through a Monthly Service Charge.  
Subject to the provisions set forth in Section B, utility services will be billed according to the 
Sub-CLIN items in schedule B-1, B-2, B-3, or B-4 on a monthly basis.   

The Contractor shall prepare and send one original invoice and four copies to the Installation for 
payment by the 25th of each month for the previous month’s billing period.  Invoices shall be sent 
to the recipient and address identified in the utility-specific attachments (Section J).  

G.3  SERVICE CHARGE ADJUSTMENT 

G.3.1  Schedule B-1  
At the request of either party to this contract, and with reasonable cause, the Fixed Monthly 
charge (Sub-CLIN AB) may be re-negotiated in accordance with FAR 52.216-5 Price 
Redetermination—Prospective.  Only the operations and maintenance and renewals and 
replacements portion of the contract price are eligible for redetermination through this clause.  
However, neither party shall request a change to these service charges to become effective sooner 
than 3 years from the date of award.  

If new capital upgrades are required as a result of changed service requirements, the monthly 
service charge may be re-negotiated, at any time, in accordance with Paragraph H.8, Accounting 
for Capital Upgrades/Purchase Price.  Any changes to charges, terms, or conditions as a result of 
negotiations shall be made part of this contract by the issuance of a bilateral contract 
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modification.  The failure of the parties to agree upon any change after a reasonable period of 
time shall be considered as a dispute under the Disputes clause of this contract. 

G.3.2  Schedule B-2  
Changes to regulated tariff rates will be made in accordance with Clause FAR 52.241-7, Changes 
in rates or terms and conditions of service for regulated services. 

 

DFARS 252.201-7000: CONTRACTING OFFICER'S 
REPRESENTATIVE (DEC 1991) 
Contracting Officer's Representative means an individual designated in accordance with 
subsection 201.602-2 of the Department of Defense Federal Acquisition Regulation Supplement 
and authorized in writing by the Contracting Officer to perform specific technical or 
administrative functions. 

If the Contracting Officer designates a Contracting Officer's Representative (COR), the 
Contractor will receive a copy of the written designation.  It will specify the extent of the COR’s 
authority to act on behalf of the Contracting Officer.  The COR is not authorized to make any 
commitments or changes that will affect price, quality, quantity, delivery, or any other term or 
condition of the contract. 
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SECTION H 

Special Contract Requirements 

H.1  ARMED FORCES MOBILIZATION AND OTHER 
CONTINGENCIES 
In the event of mobilization or other contingencies the Contractor will be expected to promptly 
take whatever measures are needed to meet any new demands placed upon it, to include extended 
work hours and expansion of the contract work force.   

Extra work effort under these circumstances may entitle the Contractor to equitable adjustment 
under the Changes Clause FAR 52.243-1 Alt 1, Changes - Fixed Price. 

H.2  INSURANCE REQUIREMENTS 
Note:  It is recommended that the Contractor furnish a copy of the following requirements to its 
insurance company, in order to assure that an insurance certificate is issued meeting the minimum 
requirements shown. 

H.2.1  Insurance Certificate 
Contractor shall deliver or cause to be delivered upon execution of this contract (and thereafter 
not less than fifteen (15) days prior to the expiration date of each policy furnished pursuant to this 
contract) to Government a certificate of insurance evidencing the insurance required by this 
contract. 

H.2.2 Types of Insurance 
During the entire contract period that this contract is in affect, the Contractor shall carry and 
maintain the following minimum insurance requirements.  Any and all other contractors 
performing work on the Premises must also carry and maintain or otherwise receive coverage of a 
type meeting the following minimum insurance requirements for those periods of time that they 
are performing work. 

H.2.2.1  General Liability 
Comprehensive general liability insurance on an “occurrence basis” against claims for “personal 
injury” including, without limitation, bodily injury, death, or property damage.  Such insurance is 
to afford immediate protection at all times during the term of this contract. The insurance will 
include limits of liability in amounts approved by the Government, but not less than $1 million in 
the event of bodily injury or death to any one or more persons in one accident and, not less than 
$500,000 for property damage. 

H.2.2.2  Automobile Liability 
Comprehensive automobile liability insurance covering the operation of all automobiles used in 
connection with the performance of the contract in the minimum limits of $200,000 per person, 
and $500,000 per accident for bodily injury, and $20,000 per accident for property damage.   
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H.2.2.3  Workers’ Compensation and Employer's Liability 
If and to the extent required by law, workers' compensation and employer's liability or similar 
insurance in form and amounts required by law but not less than the amount of $100,000 shall be 
provided.   

H.2.3  General 
All policies of insurance which this contract requires the Contractor to carry and maintain, or 
cause to be carried or maintained, pursuant to this contract shall be effected under valid and 
enforceable policies, in such forms and amounts as may, from time to time, be required under this 
contract, issued by insurers of recognized responsibility.  All such policies of insurance shall be 
for the mutual benefit of Government and Contractor.   

Each such policy shall provide that any losses shall be payable notwithstanding any act or failure 
to act or negligence of Contractor or Government or any other person; provide that no 
cancellation, reduction in amount, or material change in coverage thereof shall be effective until 
at least sixty (60) days after receipt by Government of written notice thereof; provide that the 
insurer shall have no right of subrogation against Government; and be reasonably satisfactory to 
Government in all other respects.  

 Under no circumstances will Contractor be entitled to assign to any third party rights of action 
which the Contractor may have against the Government.  The foregoing notwithstanding, any 
cancellation of insurance coverage based on nonpayment of the premium shall be effective upon 
ten (10) days' written notice to the Government.  The Contractor understands and agrees that 
cancellation of any insurance coverage required to be carried and maintained by the Contractor 
under this contract will constitute a failure to comply with the terms of this contract. 

H.3  CATASTROPHIC LOSS 
The contractor is required to have catastrophic insurance or self-insurance to cover the 
replacement value of the utility system.  Self-insurers must demonstrate that they comply with 
applicable state laws regulating self-insurance and must demonstrate that they possess sufficient 
financial resources to replace the system in the event of a catastrophic event.  If the Contractor 
has catastrophic insurance, the Contractor shall provide a copy of the coverage to the Contracting 
Officer within 30 days after award of the contract.  If the coverage is changed the contractor shall 
provide an updated copy of coverage within 30 days of the change. 

H.4  NOTIFICATION 
The Contractor shall provide 120 day written notice prior to any resale , transfer, or encumbrance 
of the system or any components thereof.  

 

H.5  ACCOUNTING PROCEDURES.   
The Contractor shall separately record and classify all costs and payments associated with the 
system on the installation using accounting procedures that comply with the requirements of 
Section I, FAR 52.230-2.  The Contractor’s accounting methodology shall keep track of and 
clearly communicate, at any point in time, the value of the Contractor’s unrecovered capital 
investment. 
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H.6  CONTRIBUTION IN AID OF CONSTRUCTION (CIAC) 
TAX LIABILITY 
The parties hereby recognize that transactions under the contract may be considered as CIAC.  
As a result, the Contractor may incur an associated income tax liability. 
 
If the Contractor pays a CIAC tax and desires reimbursement for such payment, the contractor 
must prove its actual liability for the tax, show that it has asserted all reasonable defenses to 
payment of the tax, show that the tax has been paid, and separately request reimbursement under 
this contract. 
 
Offerors should identify any anticipated CIAC tax liability in their Price Proposals. 
 

H.7  INTEREST. 
Pursuant to the DoD Class Deviation signed 15 April 2002, the Contractor will be permitted to 
recover its interest costs associated only with capital expenditures to acquire, renovate, replace, 
upgrade, and/or expand utility systems.  Contract award must be before April 30, 2007.  Interest 
rates used to calculate allowable interest costs must be limited to 600 basis points above the 
Contract Disputes Act (CDA) interest rate (41 U.S.C. 611) in effect at the time the contractor 
makes the capital expenditure.  The contractor shall not receive facilities capital cost of money 
under FAR 31.205-10.  CDA interest rate(s) are determined by the Bureau of the Public Debt and 
are published at the following website: http://www.publicdebt.treas.gov/opd/opdprmt2.htm.   

H.8  ACCOUNTING FOR CAPITAL COSTS 
Capital Cost.  It is anticipated that this contract will be subject to Government Cost Accounting 
Standards (CAS) unless the contractor is either a small business, or a regulated entity whose 
proposal is a price are set by law or regulation (tariff rate).  For contracts involving tariff rates, 
capital cost recovery and accounting will be in accordance with the tariff rate, and the accounting 
methodology approved by the regulatory body (Public Utility Commission/Public Service 
Commission or equivalent state agency).  For contracts that are subject to CAS, capital recovery 
and accounting will be in accordance with CAS 404 – Capitalization of Tangible Assets, CAS 
409 – Depreciation of Tangible Capital Assets, and FAR 31.205-11 - Depreciation.  For contracts 
not otherwise subject to CAS, recovery of capital should be through amortization (principal and 
interest or depreciation and interest), and accounting in accordance with Generally Accepted 
Accounting Practices and FAR Part 31. 

H.8.1 Initial Capital Upgrades (reference paragraph C.1.2.1) 
 

For proposals using Schedule B-1, B-3, or B-4, the price of each capital upgrade project proposed 
by the offeror will be recovered through monthly charges.  The contractor shall submit a schedule 
for each project detailing the charges by month for the entire recovery period.  The schedule shall 
define the recovery period, total number of payments, the amortization and interest amount in 
each payment, and the remaining principal.  Monthly invoices from the contractor shall refer to 
each specific project schedule by payment number.  The price of each initial capital upgrade 
proposed by the offeror in the Price Proposal will be added to the Utility Service Payment, for the 
number of months indicated, when the upgrade is put in useful service.  The Utility Service 
Payment is the total monthly service charge for the electric system (Schedule B-1, B-3, or B-4).   
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The price for each initial capital upgrade is fixed and is not subject to renegotiation under FAR 
52.216-5 Price Redetermination—Prospective. 

For offers using Schedule B-2, the upgrades will be paid in accordance with the method proposed 
by the offeror and accepted by the Government. 

 

H.8.2 Future Capital Upgrades (reference paragraph C.11.2.2).   
The price of each capital upgrade project proposed by the offeror will be recovered through 
monthly charges.  The contractor shall submit a schedule for each project detailing the charges by 
month for the entire recovery period.  The schedule shall define the recovery period, total number 
of payments, the amortization and interest amount in each payment, and the remaining principal.  
Monthly invoices from the contractor shall refer to each specific project schedule by payment 
number.  The price of each capital upgrade proposed by the offeror in the project price proposal 
will be added to the Utility Service Payment, for the number of months indicated, when the 
upgrade is put in useful service.  The Utility Service Payment is the monthly service charge for 
the electric system (Schedule B-1, B-3, or B-4).   

The price for each capital upgrade is fixed and is not subject to renegotiation under FAR 52.216-5  
Price Redetermination—Prospective. 

For offers using Schedule B-2, the upgrades will be paid in accordance with the method proposed 
by the offeror and accepted by the Government. 

H.8.3  Recoverable Portion of the Purchase Price 
The acquisition price has two components: (1) Tangible Assets (structures, components, plant, 
equipment, inventories, etc.); and (2) Intangible Assets/Goodwill (contracts, licenses/permits, 
market share, strategic location, excess capacity, new business opportunities, etc.).  The 
recoverable portion of the Acquisition Price is that portion that represents the contractor’s 
investment in the tangible system assets.  The value of the tangible assets may be determined 
using the replacement cost new or original installed cost less accumulated deprecia tion valuation 
method.  This value will be recovered through cost of service charges (depreciation and interest 
over the remaining useful life of the system or principal and interest over an amortization period).  
The intangible assets/goodwill are not recoverable as a cost of service. 

The contractor shall submit a schedule for the purchase price amortization detailing the charges 
by month for the entire recovery period.  The schedule shall define the recovery period, total 
number of payments, the amortization amount and interest amount for each payment, and the 
remaining principal.  Monthly invoices from the contractor shall refer to the schedule by payment 
number.  

H.8.4  Mobilization. 
The capital asset costs of mobilization shall be recovered through monthly cost of service charges 
(amortization and interest) over the useful life of the project assets.  The contractor shall submit a 
schedule of charges by month for the amortization period.  The schedule shall define the period, 
total number of payments, and the amortization amount and interest amount for each payment.  
Monthly invoices from the contractor shall refer to the schedule by payment number. 

 



DACA87-02-R-0005                                                                                              Amendment 0003 
West Point Electric  

H-5 

H.8.5  Replacement and Renewal Capital 
The price of replacement and renewal capital will be recovered through monthly charges..  The 
contractor’s monthly charges for routine replacements and renewals shall be as proposed in the 
Annual Capital Upgrades and Renewals and Replacements Plan.  The monthly charge shall be as 
follows: 

For contracts involving tariff rates, the monthly charge and accounting will be in accordance with 
the tariff rate, and the accounting methodology approved by the regulatory body (Public Utility 
Commission/Public Service Commission or equivalent state agency). 

For contracts that are subject to CAS, the monthly charge will be a depreciation and interest 
calculation for assets placed in service during the pricing period.  The charge will be subject to 
redetermination in accordance with FAR 56.216-5 Price Redetermination—Prospective.  The 
accounting methodology will be in accordance with CAS. 

For contracts not otherwise subject to CAS, the monthly charge will be an amortization 
calculation for assets placed in service during the pricing period.  The charge will be subject to 
redetermination in accordance with FAR 56.216-5 Price Redetermination—Prospective.  The 
accounting methodology will be in accordance with in accordance with Generally Accepted 
Accounting Practices. 

H.9  CONTRACTING OFFICER'S INSTRUCTIONS 
 
The Contractor will not accept any instructions issued by any person other than the Contracting 
Officer or the contracting Officer’s Representative (COR).   

The contractor shall not make any changes in the scope of this contract, which would affect a 
change in the price or any term or provision of this contract without a modification executed by 
the Contracting Officer.  The contractor is responsible for ensuring that all contractor personnel 
are knowledgeable and cognizant of this contract provision.  Changes to contract effort accepted 
and performed by contractor personnel outside the scope of this contract without specific 
authorization of the Contracting Officer shall be the responsibility of the contractor. 

H.10 CONSTRUCTION IN PROGRESS AT TIME OF 
AWARD 
Utility system work for which contracts have been let, but are not completed by the date of award 
of Utility Services will be completed and conveyed to the Contractor at the fair market value of 
the improvements.  The contractor shall update mapping and inventories to reflect system 
additions and deletions.  The contractor shall modify his cost basis to reflect applicable changes 
(charges and credits to the Government) in the billing due to the system modifications. 
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SECTION I 

Contract Clauses 

I.1  FAR 52.252-2 CLAUSES INCORPORATED BY 
REFERENCE (FEB 1998) 
(IN ACCORDANCE WITH FAR 52.107(b)) 

This contract incorporates one or more clauses by reference, with the same force and effect as if 
they were given in full text.   

The full text of a clause may be accessed electronically at these addresses: 

http://farsite.hill.af.mil (All CLAUSES) and http://www.arnet.gov/far (FAR Clauses ONLY 
[Clauses I-11 through I-750]).  (End of Clause) 

I.2  FAR CLAUSES INCORPORATED BY REFERENCE 
 

FAR Paragraph Clause Title Date 

52.202-1 Definitions  
(IN ACCORDANCE WITH FAR 2.201) 

Dec 2001 

52.203-3 Gratuities  

(IN ACCORDANCE WITH FAR 3.202) 

Apr 1984 

52.203-5 Covenant against Contingent Fees  
(IN ACCORDANCE WITH FAR 3.404) 

Apr 1984 

52.203-6 Restrictions on Subcontractor Sales to the Government 
(IN ACCORDANCE WITH FAR 3.503-2) 

Jul 1995 

52.203-7 Anti-Kickback Procedures  

(IN ACCORDANCE WITH FAR 3.502-3) 

Jul 1995 

52.203-8 Cancellation, Recession, and Recovery of Funds for Illegal or Improper Activity 

(IN ACCORDANCE WITH FAR 3.104-9[a]) 

Jan 1997 

52.203-10 Price or Fee Adjustment for Illegal or Improper Activity 
(IN ACCORDANCE WITH FAR 3.104-9[b]) 
 

Jan 1997 

52.203-12 Limitation on Payments to Influence Certain Federal Transactions  
(IN ACCORDANCE WITH FAR 3.808[b]) 

Jun 1997 

52.204-4 Printing/Copying Double-Sided on Recycled Paper 
(IN ACCORDANCE WITH FAR 4.304) 

Aug 2000 

   

52.209-6 Protecting the Government's Interest when Subcontracting with Contractors 
Debarred, Suspended, or Proposed for Debarment 
(IN ACCORDANCE WITH FAR 9.409[b]) 
 
 

Jul 1995 



DACA87-02-R-0005                                                                                              Amendment 0003 
West Point Electric  

I-2 

FAR Paragraph Clause Title Date 

52.215-2 Audit and Records  - - Negotiations  

(IN ACCORDANCE WITH FAR 15.209 [b]) 

Jun 1999 

52.215-8 Order of Precedence – Uniform Contract Format 

(IN ACCORDANCE WITH FAR15.209[h])   

Oct 1997 

52.215-11 Price Reduction for Defective Cost or Pricing Data—Modifications  

(IN ACCORDANCE WITH FAR 15.408[c]) 

Oct 1997 

52.215-13 Subcontractor Cost or Pricing Data—Modifications  
(IN ACCORDANCE WITH FAR 15.408[e]) 

Oct 1997 

52.215-21 Requirements for Cost or Pricing Data or Information other than Cost or 
Pricing Data--Modifications  
(IN ACCORDANCE WITH FAR 15.408[m]) 

Oct 1997 

52.219-4 Notice of Price Evaluation for Hubzone Small Business Concerns  
(IN ACCORDANCE WITH FAR 19.1308[b]) 

Jan 1999 

52.219-8 Utilization of Small Business Concerns  

(IN ACCORDANCE WITH FAR 19.708[a]) 

Oct 2000 

52.219-9 Small Business Subcontracting Plan – Alt II (Oct 2001) 

(IN ACCORDANCE WITH FAR 19.708[b][1]) 

Jan 2002  

52.219-16 Liquidated Damages —Subcontracting Plan 
(IN ACCORDANCE WITH FAR 19.708[b][2]) 

Jan 1999 

52.219-25 Small Disadvantaged Business participation Program-Disadvantaged Status 
and Reporting 
(IN ACCORDANCE WITH FAR 19.1204(b)) 

Oct 1999 

52.222-1 Notice to the Government of Labor Disputes  

(IN ACCORDANCE WITH FAR 22.101-1[e] and 22.103-5[a]) 

Feb 1997 

52.222-3 Convict Labor 
(IN ACCORDANCE WITH FAR 22.202) 

Aug 1996 

52.222-4 Contract Work Hours and Safety Standards Act - - Overtime Compensation 
(IN ACCORDANCE WITH FAR 22.305) 

Sep 2000 

52.222-21 Prohibition of Segregated Facilities  

(IN ACCORDANCE WITH FAR 22.810[a][1]) 

Feb 1999 

52.222-26 Equal Opportunity 

(IN ACCORDANCE WITH FAR 22.810[e]) 

Apr 2002 

52.222-35 Affirmative Action for Disabled Veterans and Veterans of the Vietnam Era 
(IN ACCORDANCE WITH FAR 22.1310[a][1] and DFARS 222.1308[a][1]) 

Dec 2001 

52.222-36 Affirmative Action for Workers with Disabilities 
(IN ACCORDANCE WITH FAR 22.1408[a]) 

Jun 1998 

52.222-37 Employment Reports on Disabled Veterans and Veterans of the Vietnam Era 

(IN ACCORDANCE WITH FAR 22.1310[b]) 

Dec 2001 

52.223-5 Pollution Prevention and Right-to-Know Information 
(IN ACCORDANCE WITH FAR 23.1005) 

Apr 1998 

52.223-6 Drug-Free Workplace 
(IN ACCORDANCE WITH FAR 23.505) 

May 2001 
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FAR Paragraph Clause Title Date 

52.223-12 Refrigeration Equipment And Air Conditioners  

(IN ACCORDANCE WITH FAR 23.804[b]) 

May 1995 

52.223-14 Toxic Chemical Release Reporting 
(IN ACCORDANCE WITH FAR 23.907[b]) 

Oct 2000 

52.226-1 Utilization of Indian Organizations and Indian-Owned Economic Enterprises  

(IN ACCORDANCE WITH FAR 26.104[a]) 

Jun 2000 

52.227-1 Authorization and Consent 

(IN ACCORDANCE WITH FAR 27.201-2[a])  

Jul 1995 

52.227-3 Patent Indemnity 

(IN ACCORDANCE WITH FAR 27.203-1(b), 27.203-2(a) or 27.203-4(a)(2) 

Apr 1984 

52.228-5 Insurance-Work on a Government Installation 
(IN ACCORDANCE WITH FAR 28.310) 

Jan 1997 

52.229-3 Federal, State, and Local Taxes 

(IN ACCORDANCE WITH FAR 29.401-3) 

Jan 1991 

52.229-5 Taxes - - Contracts Performed in U.S. - - Possessions or Puerto Rico 

(IN ACCORDANCE WITH FAR 29.401-5) 

Apr 1984 

52.232-1 Payments  

(IN ACCORDANCE WITH FAR 32.111[a][1]) 

Apr 1984 

52.232-8 Discounts for Prompt Payment 
(IN ACCORDANCE WITH FAR 32.111[c][1]) 

Feb 2002 

52.232-11 Extras 
(IN ACCORDANCE WITH FAR 32.111[d][2])) 

Apr 1984 

52.232-17 Interest 
(IN ACCORDANCE WITH FAR 32.617[a] and 32.617[b]) 

Jun 1996 

52.232-18 Availability of Funds 

(IN ACCORDANCE WITH FAR 32.705-1[a]) 

Apr 1984 

52.232-23 Assignment of Claims – Alt I (Apr 1984) 

(IN ACCORDANCE WITH FAR 32.806[a][1]) 

Jan 1986 

52.232-25 Prompt Payment 
(IN ACCORDANCE WITH FAR 32.908[c])  

Feb 2002 

52.232-33 Payment by Electronic Funds Transfer --Central Contractor Registration 
(IN ACCORDANCE WITH FAR 32.1110[A][1]) 

May 1999 

52.233-1 Disputes – Alt I  (Dec 1991) 
(IN ACCORDANCE WITH FAR 33.215) 

Jul 2002      

52.233-3 Protest after Award 

(IN ACCORDANCE WITH FAR 33.106[b]) 

Aug 1996 

52.237-2 Protection of Government Buildings, Equipment, and Vegetation 

(IN ACCORDANCE WITH FAR 37.110[b]) 

Apr 1984 
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FAR Paragraph Clause Title Date 

52.237-3 Continuity of Services 

(IN ACCORDANCE WITH FAR 37.110[c]) 

Jan 1991 

52.242-1 Notice of Intent to Disallow Costs  
(IN ACCORDANCE WITH FAR 42.802) 

Apr 1984 

52.242-13 Bankruptcy 

(IN ACCORDANCE WITH FAR 42.903) 

Jul 1995 

52.243-1 Changes – Fixed-Price – Alt I (Apr 1984) 

(IN ACCORDANCE WITH FAR 43.205[a][1] & [2]) 

Aug 1987  

52.248-1 Value Engineering Feb 2000 

52.249-1 Termination for Convenience of the Government  Sep 1996 

52.249-8 Default (Fixed Price Supply and Service) 
(IN ACCORDANCE WITH FAR 49.504[a][1]) 

Apr 1984 

52.252-6 Authorized Deviations in Clauses  

(IN ACCORDANCE WITH FAR 52.107[f]) 

Apr 1984 

 
I.3  DFARS CLAUSES INCORPORATED BY REFERENCE 
The use in this solicitation or contract of any Defense Federal Acquisition Regulation Supplement 
(48 CFR Chapter 2) clause with an authorized deviation is indicated by the addition of 
"(DEVIATION)" after the name of the regulation.   

The following DFAR clauses are incorporated by reference: 

DFARS 
Paragraph 

Clause Title Date 

252.203-7001 Prohibition on Persons Convicted of Fraud or Other Defense-Contract-Related 
Felonies  
(IN ACCORDANCE WITH DFARS 203.570-5) 

Mar 1999 

252.203-7002 Display of DoD Hotline Poster 
(IN ACCORDANCE WITH DFARS 203.7002) 

Dec 1991 

252.204-7000 Disclosure of Information 
(IN ACCORDANCE WITH DFARS 204.404-70[a]) 

Dec 1991 

252.204-7003 Control of Government Personnel Work Product 

(IN ACCORDANCE WITH DFARS 204.404-70[b]) 

Apr 1992 

252.204-7004 Required Central Contractor Registration 
(IN ACCORDANCE WITH DFARS 252.204-7304) 

Mar 2000 

252.205-7000 Provision of Information to Cooperative Agreement Holders  
(IN ACCORDANCE WITH DFARS 205.470-2) 

Dec 1991 

252.209-7000 Acquisition from Subcontractors Subject to Onsite Inspection under the 
Intermediate-Range Nuclear Forces (INF) Treaty 

(IN ACCORDANCE WITH DFARS 209.103-70) 

Nov 1995 
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DFARS 
Paragraph 

Clause Title Date 

 

252.209-7001 Disclosure of Ownership or Control by the Government of a Terrorist Country 

(IN ACCORDANCE WITH DFARS 209.104-70[a]) 

Mar 1998 

252.209-7003 Compliance with Veterans’ Employment Reporting Requirements 
(IN ACCORDANCE WITH DFARS 209.104-70[c]) 

Mar 1998 

252.209-7004 Subcontracting with Firms that Are Owned or Controlled by the Government of a 
Terrorist Country 
(IN ACCORDANCE WITH DFARS 209.409) 

Mar 1998 

252.215-7000 Pricing Adjustments  
(IN ACCORDANCE WITH DFARS 215.408[1]) 

Dec 1991 

252.219-7003 Small, Small Disadvantaged and Women-Owned Small Business Subcontracting 
Plan (DoD Contracts) 

(IN ACCORDANCE WITH DFARS 219.708[B][1][a]) 

Apr 1996 

252.223-7004 Drug-Free Work Force 

(IN ACCORDANCE WITH DFARS 223.570-4[a]) 

Sep 1988 

252.223-7006 Prohibition on Storage and Disposal of Toxic and Hazardous Materials  
(IN ACCORDANCE WITH DFARS 223.7103[a]) 

Apr 1993 

252.225-7031 Secondary Arab Boycott of Israel 
(IN ACCORDANCE WITH DFARS 225.770-5) 

Jun 1992 

252.231-7000 Supplemental Cost Principals  

(IN ACCORDANCE WITH DFARS 231.100-70) 

Dec 1991 

252.235-7003 Frequency Authorization 

(IN ACCORDANCE WITH DFARS 235.071[b]) 

Dec 1991 

252.236-7005 Airfield Safety Precautions 
(IN ACCORDANCE WITH DFARS 236.570[b][3]) 

Dec 1991 

252.241-7001 Government Access 
(IN ACCORDANCE WITH DFARS 241.501-70[b]) 

Dec 1991 

252.242-7000 Post-award Conference 

(IN ACCORDANCE WITH DFARS 242.570) 

Dec 1991 

252.243-7001 Pricing of Contract Modifications  

(IN ACCORDANCE WITH DFARS 243.205-71) 

Dec 1991 

252.243-7002 Requests for Equitable Adjustment 
(IN ACCORDANCE WITH DFARS 243.205-72) 

Mar 1998 

252.247-7023 Transportation of Supplies by Sea 
(IN ACCORDANCE WITH DFARS 247.573[b]) 

Mar 2000 
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 I.4  THE FOLLOWING CLAUSES ARE NOT APPLICABLE 
TO ENTITIES SUBMITTING PRICES SET BY LAW OR 
REGULATION (INCORPORATED BY REFERENCE) 
 

Paragraph Clause Title Date 

52.222-41 Service Contract Act of 1965, as amended 
(IN ACCORDANCE WITH 22.1006[a]) 

May 1989 

52.222-44 Fair Labor Standards Act and Service Contract Act – Price Adjustment 
(Multiple Year and Option Contracts) 

(IN ACCORDANCE WITH 22.1006[c][2]) 

May 1989 

52.230-2 Cost Accounting Standards  

(IN ACCORDANCE WITH FAR 30.201-4[a]) 

Apr 1998 

52.230-6 Administration of Cost Accounting Standards  

(IN ACCORDANCE WITH FAR 30.201-4[d]) 

Nov 1999 

 
I.5 THE FOLLOWING CLAUSES APPLY TO ENTITIES 
SUBMITTING PRICES SET BY LAW OR REGULATION   
52.241-4 Change in Class of Service (Feb 1995) 
 (a) In the event of a change in the class of service, such service shall be provided at the 
Contractor's lowest available rate schedule applicable to the class of service furnished. 
 
 (b) Where the Contractor does not have on file with the regulatory body approved rate schedules 
applicable to services provided, no clause in this contract shall preclude the parties from 
negotiating a rate schedule applicable to the class of service furnished. 
 
                                   (End of Clause) 

52.241-7 Change in Rates or Terms and Conditions of Service for Regulated Services. (Feb 
1995) 
(a) This clause applies to the extent services furnished under this contract are subject to regulation 
by a regulatory body. The Contractor agrees to give * TBD written notice of (1) the filing of an 
application for change in rates or terms and conditions of service concurrently with the filing of 
the application and (2) any changes pending with the regulatory body as of the date of contract 
award. Such notice shall fully describe the proposed change. If, during the term of this contract, 
the regulatory body having jurisdiction approves any changes, the Contractor shall forward to the 
Contracting Officer a copy of such changes within 15 days after the effective date thereof. The 
Contractor agrees to continue furnishing service under this contract in accordance with the 
amended tariff, and the Government agrees to pay for such service at the higher or lower rates as 
of the date when such rates are made effective.   

(b) The Contractor agrees that throughout the life of this contract the applicable published and 
unpublished rate schedule(s) shall not be in excess of the lowest cost published and unpublished 
rate schedule(s) available to any other customers of the same class under similar conditions of use 
and service.  
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(c) In the event that the regulatory body promulgates any regulation concerning matters other than 
rates which affects this contract, the Contractor shall immediately provide a copy to the 
Contracting Officer. The Government shall not be bound to accept any new regulation 
inconsistent with Federal laws or regulations.  

(d) Any changes to rates or terms and conditions of service shall be made a part of this contract 
by the issuance of a contract modification unless otherwise specified in the contract. The effective 
date of the change shall be the effective date by the regulatory body. Any factors not governed by 
the regulatory body will have an effective date as agreed to by the parties.  

(End of clause) 

52.241-12  Nonrefundable, Nonrecurring Service Charge. (Feb 1995) 
 As provided herein, the Government will pay a nonrefundable, nonrecurring charge when the 
rules and regulations of a Contractor require that a customer pay (1) a charge for the initiation of 
service, (2) a contribution in aid of construction, or (3) a nonrefundable membership fee. This 
charge may be in addition to or in lieu of a connection charge. Therefore, there is hereby added to 
the Contractor's schedule a nonrefundable, nonrecurring charge for TBD in the amount of TBD 
$TBD dollars payable [specify dates or schedules].    

(End of clause) 

I.6  OTHER CLAUSES  
 
52.216-5     PRICE REDETERMINATION- PROSPECTIVE  (OCT 1997) 
(a) General. The unit prices and the total price stated in this contract shall be periodically redetermined in 
accordance with this clause, except that (1) the prices for supplies delivered and services performed before 
the first effective date of price redetermination (see paragraph (c) of this clause) shall remain fixed and (2) 
in no event shall the total amount paid under this contract exceed any ceiling price included in the contract. 

 
(b) Definition. "Costs," as used in this clause, means allowable costs in accordance with Part 31 of the 
Federal Acquisition Regulation (FAR) in effect on the date of this contract. 

 
(c) Price redetermination periods. For the purpose of price redetermination, performance of this contract is 
divided into successive periods. The first period shall extend from the date of the contract to three (3) 
years and the second and each succeeding period shall extend for twenty-four (24) months from the end of 
the last preceding period, except that the parties may agree to vary the length of the final period. The first 
day of the second and each succeeding period shall be the effective date of price redetermination for that 
period. 

 
(d) Data submission. (1) Not more than 180 calendar days nor less than ninety (90) calendar days before 
the end of each redetermination period, except the last, the Contractor shall submit-- 

 
(i) Proposed prices for supplies that may be delivered or services that may be performed in the next 

succeeding period, and-- 
 
(A) An estimate and breakdown of the costs of these supplies or services in the format of Table 15-2, 
FAR 15.408, or in any other form on which the parties may agree; 
 
(B) Sufficient data to support the accuracy and reliability of this estimate; and 
 
(C) An explanation of the differences between this estimate and the original (or last preceding) estimate 
for the same supplies or services; and 
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(ii) A statement of all costs incurred in performing this contract through the end of the first month before 
the submission of proposed prices, on Standard Form 1411, Contract Pricing Proposal Cover Sheet (or in 
any other form on which the parties may agree), with sufficient supporting data to dis close unit costs and 
cost trends for- 
 
(A) Supplies delivered and services performed; and 
 
(B) Inventories of work in process and undelivered contract supplies on hand (estimated to the extent 
necessary). 
 
(2) The Contractor shall also submit, to the extent that it becomes available before negotiations on 
redetermined prices are concluded-- 
 
(i) Supplemental statements of costs incurred after the date stated in subdivision (d)(1)(ii) of this section 
for-- 
 
(A) Supplies delivered and services performed; and 
 
(B) Inventories of work in process and undelivered contract supplies on hand (estimated to the extent 
necessary); and 
 
(ii) Any other relevant data that the Contracting Officer may reasonably require. 
 
(3) If the Contractor fails to submit the data required by subparagraphs (1) and (2) of this section, within 
the time specified, the Contracting Officer may suspend payments under this contract until the data are 
furnished. If it is later determined that the Government has overpaid the Contractor, the Contractor shall 
repay the excess to the Government immediately. Unless repaid within 30 days after the end of the data 
submittal period, the amount of the excess shall bear interest, computed from the date the data were due 
to the date of repayment, at the rate established in accordance with the Interest clause. 
 
(e) Price redetermination. Upon the Contracting Officer's receipt of the data required by paragraph (d) of 
this section, the Contracting Officer and the Contractor shall promptly negotiate to redetermine fair and 
reasonable prices for supplies that may be delivered or services that may be performed in the period 
following the effective date of price redetermination. 
 
(f) Contract modifications. Each negotiated redetermination of prices shall be evidenced by a 
modification to this contract, signed by the Contractor and the Contracting Officer, stating the 
redetermined prices that apply during the redetermination period. 
 
(g) Adjusting billing prices. Pending execution of the contract modification (see paragraph (f) of this 
section), the Contractor shall submit invoices or vouchers in accordance with the billing prices stated in 
this contract. If at any time it appears that the then-current billing prices will be substantially greater than 
the estimated final prices, or if the Contractor submits data showing that the redetermined price will be 
substantially greater than the current billing prices, the parties shall negotiate an appropriate decrease or 
increase in billing prices. Any billing price adjustment shall be reflected in a contract modification and 
shall not affect the redetermination of prices under this clause. After the contract modification for price 
redetermination is executed, the total amount paid or to be paid on all invoices or vouchers shall be 
adjusted to reflect the agreed-upon prices, and any requested additional payments, refunds, or credits shall 
be made promptly. 
 
(h) Quarterly limitation on payments statement. This paragraph (h) applies only during periods for which 
firm prices have not been established. 
 
(1) Within 45 days after the end of the quarter of the Contractor's fiscal year in which a delivery is first 
made (or services are first performed) and accepted by the Government under this contract, and for each 
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quarter thereafter, the Contractor shall submit to the contract administration office (with a copy to the 
contracting office and the cognizant contract auditor) a statement, cumulative from the beginning of the 
contract, showing-- 
 
(i) The total contract price of all supplies delivered (or services performed) and accepted by the 
Government and for which final prices have been established; 
 
(ii) The total costs (estimated to the extent necessary) reasonably incurred for, and properly allocable 
solely to, the supplies delivered (or services performed) and accepted by the Government and for which 
final prices have not been established; 
 
(iii) The portion of the total interim profit (used in establishing the initial contract price or agreed to for 
the purpose of this paragraph (h)) that is in direct proportion to the supplies delivered (or services 
performed) and accepted by the Government and for which final prices have not been established; and 
 
(iv) The total amount of all invoices or vouchers for supplies delivered (or services performed) and 
accepted by the Government (including amounts applied or to be applied to liquidate progress payments). 
 
(2) The statement required by subparagraph (1) of this section need not be submitted for any quarter for 
which either no costs are to be reported under subdivision (1)(ii) of this section, or revised billing prices 
have been established in accordance with paragraph (g) of this section, and do not exceed the existing 
contract price, the Contractor's price-redetermination proposal, or a price based on the most recent 
quarterly statement, whichever is least. 
 
(3) Notwithstanding any provision of this contract authorizing greater payments, if on any quarterly 
statement the amount under subdivision (1)(iv) of this section exceeds the sum due the Contractor, as 
computed in accordance with subdivisions (1)(i), (ii), and (iii) of this section, the Contractor shall 
immediately refund or credit to the Government the amount of this excess. The Contractor may, when 
appropriate, reduce this refund or credit  by the amount of any applicable tax credits due the Contractor 
under 26 U.S.C. 1481 and by the amount of previous refunds or credits affected under this clause. If any 
portion of the excess has been applied to the liquidation of progress payments, then that portion may, 
instead of being refunded, be added to the unliquidated progress payment account, consistent with the 
Progress Payments clause. The Contractor shall provide complete details to support any claimed 
reductions in refunds. 
 
(4) If the Contractor fails to submit the quarterly statement within 45 days after the end of each quarter 
and it is later determined that the Government has overpaid the Contractor, the Contractor shall repay the 
excess to the Government immediately. Unless repaid within 30 days after the end of the statement 
submittal period, the amount of the excess shall bear interest, computed from the date the quarterly 
statement was due to the date of repayment, at the rate established in accordance with the Interest clause. 
 
(i) Subcontracts. No subcontract placed under this contract may provide for payment on a cost-plus-a-
percentage-of-cost basis.  The Contractor shall-- 
 
(1) Insert in each price redetermination or incentive price revision subcontract the substance of paragraph 
(h) of this section, and of this paragraph (i), modified to omit mention of the Government and to reflect 
the position of the Contractor as purchaser and of the subcontractor as vendor, and to omit that part of 
subparagraph (h)(3) of this section relating to tax credits; and 
 
(2) Include in each cost-reimbursement subcontract a requirement that each lower-tier price 
redetermination or incentive price revision subcontract contain the substance of paragraph (h) of this 
section, and this paragraph (i), modified as required by subparagraph (1) of this section. 
 
(j) Disagreements. If the Contractor and the Contracting Officer fail to agree upon redetermined prices for 
any price redetermination period within 90 days  (or within such other period as the parties agree) after 
the date on which the data required by paragraph (d) of this section are to be submitted, the Contracting 
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Officer shall promptly issue a decision in accordance with the Disputes clause. For the purpose of 
paragraphs (f), (g), and (h) of this section, and pending final settlement of the disagreement on appeal, by 
failure to appeal, or by agreement, this decision shall be treated as an executed contract modification. 
Pending final settlement, price redetermination for subsequent periods, if any, shall continue to be 
negotiated as provided in this clause. 
 
(k) Termination. If this contract is terminated, prices shall continue to be established in accordance with 
this clause for (1) completed supplies and services accepted by the Government and (2) those supplies 
and services not terminated under a partial termination. All other elements of the termination shall be 
resolved in accordance with other applicable clauses of this contract. 
 
(End of clause) 
 
52.216-18      ORDERING. (OCT 1995) 
 
(a) Any supplies and services to be furnished under this contract shall be ordered by issuance of delivery 
orders or task orders by the individuals or activities designated in the Schedule. Such orders may be 
issued from the date of task order award for distribution services through fifty (50) years. 
 
(b) All delivery orders or task orders are subject to the terms and conditions of this contract. In the event 
of conflict between a delivery order or task order and this contract, the contract shall control. 
 
(c) If mailed, a delivery order or task order is considered "issued" when the Government deposits the 
order in the mail. Orders may be issued orally, by facsimile, or by electronic commerce methods only if 
authorized in the Schedule. 
 
(End of clause) 
 
52.216-19      ORDER LIMITATIONS.  (OCT 1995) 
 
(a) Minimum order.  When the Government requires supplies or services covered by this contract in an 
amount of less than $2,500.00, the Government is not obligated to purchase, nor is the Contractor 
obligated to furnish, those supplies or services under the contract. 
 
(b) Maximum order.  The Contractor is not obligated to honor: 
 
(1) Any order for a single item in excess of $25,000,000.00 ($25 million); 
 
(2) Any order for a combination of items in excess of  $25,000,000.00 ($25 million); or 
 
(3) A series of orders from the same ordering office within thirty (30) days that together call for quantities 
exceeding the limitation in subparagraph (1) or (2) above. 
 
(c) If this is a requirements contract (i.e., includes the Requirements clause at subsection 52.216-21 of the 
Federal Acquisition Regulation (FAR)), the Government is not required to order a part of any one 
requirement from the Contractor if that requirement exceeds the maximum-order limitations in paragraph 
(b) above. 
 
(d) Notwithstanding paragraphs (b) and (c) above, the Contractor shall honor any order exceeding the 
maximum order limitations in paragraph (b), unless that order (or orders) is returned to the ordering office 
within five (5) days after issuance, with written notice stating the Contractor's intent not to ship the item 
(or items) called for and the reasons.  Upon receiving this notice, the Government may acquire the 
supplies or services from another source. 
                                                                                     (End of clause) 
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52.216-21      REQUIREMENTS (OCT 1995) 
 
(a) This is a requirements contract for the supplies or services specified, and effective for the period 
stated, in the Schedule. The quantities of supplies or services specified in the Schedule are estimates only 
and are not purchased by this contract. Except as this contract may otherwise provide, if the 
Government's requirements do not result in orders in the quantities described as "estimated'' or 
"maximum" in the Schedule, that fact shall not constitute the basis for an equitable price adjustment.  
 
(b) Delivery or performance shall be made only as authorized by orders issued in accordance with the 
Ordering clause. Subject to any limitations in the Order Limitations clause or elsewhere in this contract, 
the Contractor shall furnish to the Government all supplies or services specified in the Schedule and 
called for by orders issued in accordance with the Ordering clause. The Government may issue orders 
requiring delivery to multiple destinations or performance at multiple locations.  
 
(c) Except as this contract otherwise provides, the Government shall order from the Contractor all the 
supplies or services specified in the Schedule that are required to be purchased by the Government 
activity or activities specified in the Schedule.  
 
(d) The Government is not required to purchase from the Contractor requirements in excess of any limit 
on total orders under this contract.  
 
(e) If the Government urgently requires delivery of any quantity of an item before the earliest date that 
delivery may be specified under this contract, and if the Contractor will not accept an order providing for 
the accelerated delivery, the Government may acquire the urgently required goods or services from 
another source.  
 
(f) Any order issued during the effective period of this contract and not completed within that period shall 
be completed by the Contractor within the time specified in the order. The contract shall govern the 
Contractor's and Government's rights and obligations with respect to that order to the same extent as if the 
order were completed during the contract's effective period; provided, that the Contractor shall not be 
required to make any deliveries under this contract after fifty (50) years from the date of task order award 
for distribution services. 
(End of clause) 
 
 

FAR 52.222-42: Statement of Equivalent Rates for Federal Hires (May 1989) 
In compliance with the Service Contract Act of 1965, as amended, and the regulations of the 
Secretary of Labor (29 CFR Part 4), this clause identifies the classes of service for employees 
expected to be employed under the contract. This clause also states the wages and fringe benefits 
payable to each if they were employed by the contracting agency subject to the provisions of 5 
USC 5341 or 5332. 

This statement is for information only; it is not a wage determination. 

 EMPLOYEE CLASS  MONETARY WAGE - FRINGE BENEFITS 

 
A/C Equipment Mechanic  $16.06 
Electrician    $17.95 
Electrician Technician,  $20.31 
   Maintenance II 
General Maintenance Worker $13.60 
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52.232-19     AVAILABILITY OF FUNDS FOR THE NEXT FISCAL YEAR (APR 1984) 
 
Funds are not presently available for performance under this contract beyond current fiscal year.  
The Government's obligation for performance of this contract beyond that date is contingent upon 
the availability of appropriated funds from which payment for contract purposes can be made.  
No legal liability on the part of the Government for any payment may arise for performance under 
this contract beyond current fiscal year, until funds are made available to the Contracting Officer 
for performance and until the Contractor receives notice of availability, to be confirmed in 
writing by the Contracting Officer. 

 
52.241-9   CONNECTION CHARGE (FEB 1995) 
 
(a) Charge. In consideration of the Contractor furnishing and installing at its expense the new 
connection facilities described herein, the Government shall pay the Contractor a connection 
charge. The payment shall be in the form of progress payments, advance payments or as a lump 
sum, as agreed to by the parties and as permitted by applicable law. The total amount payable 
shall be either the estimated cost of $_(To be determined at time of award)_ less the agreed to 
salvage value of $_(To be determined at time of award)_, or the actual cost less the salvage value, 
whichever is less. As a condition precedent to final payment, the Contractor shall execute a 
release of any claims against the Government arising under or by the virtue of such installation. 

(b) Ownership, operation, maintenance and repair of new facilities to be provided. The facilities 
to be supplied by the Contractor under this clause, notwithstanding the payment by the 
Government of a connection charge, shall be and remain the property of the Contractor and shall, 
at all times during the life of this contract or any renewals thereof, be operated, maintained, and 
repaired by the Contractor at its expense. All taxes and other charges in connection therewith, 
together with all liability arising out of the construction, operations, maintenance, or repair of 
such facilities, shall be the obligation of the Contractor. 

(c) Credits. 

      (1) The Contractor agrees to allow the Government, on each monthly bill for service 
furnished under this contract to the service location, a credit of _(To be determined at time of 
award)_ percent of the amount of each such bill as rendered until the accumulation of credits shall 
equal the amount of such connection charge, provided that the Contractor may at any time allow a 
credit up to 100 percent of the amount of each such bill. 

      (2) In the event the Contractor, before any termination of this contract but after completion of 
the facilities provided for in this clause, serves any customer other than the Government 
(regardless of whether the Government is being served simultaneously, intermittently, or not at 
all) by means of these facilities, the Contractor shall promptly notify the Government in writing. 
Unless otherwise agreed by the parties in writing at that time, the Contractor shall promptly 
accelerate the credits provided for under subparagraph (c)(1) of this clause, up to 100 percent of 
each monthly bill until there is refunded the amount that reflects the Government's connection 
costs for that portion of the facilities used in serving others. 

     (3) In the event the Contractor terminates this contract, or defaults in performance, prior to full 
credit of any connection charge paid by the Government, the Contractor shall pay to the 
Government an amount equal to the uncredited balance of the connection charge as of the date of 
the termination or default. 
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(d) Termination before completion of facilities. The Government reserves the right to terminate 
this contract at any time before completion of the facilities with respect to which the Government 
is to pay a connection charge. In the event the Government exercises this right, the Contractor 
shall be paid the cost of any work accomplished, including direct and indirect costs reasonably 
allocable to the completed work prior to the time of termination by the Government, plus the cost 
of removal, less the salvage value. 

(e) Termination after completion of facilities. In the event the Government terminates this 
contract after completion of the facilities with respect to which the Government has paid a 
connection charge, but before the crediting in full by the Contractor of any connection charge in 
accordance with the terms of this contract, the Contractor shall have the following options: 

      (1) To retain in place for _(To be determined at time of award)_ months after the notice of 
termination by the Government such facilities on condition that -- 

            (i) If, during such _(To be determined at time of award)_ month period, the Contractor 
serves any other customer by means of such facilities, the Contractor, shall, in lieu of allowing 
credits, pay the Government during such period installments in like amount, manner, and extent 
as the credit provided for under paragraph (c) of this clause before such termination; and 

            (ii) Immediately after such _(To be determined at time of award)_ month period the 
Contractor shall promptly pay in full to the Government the uncredited balance of the connection 
charge. 

      (2) To remove such facilities at the Contractor's own expense within _(To be determined at 
time of award)_ months after the effective date of the termination by the Government. If the 
Contractor elects to remove such facilities, the Government shall then have the option of 
purchasing such facilities at the agreed salvage value set forth herein; and provided further, that 
the Contractor shall, at the direction of the Government, leave in place such facilities located on 
Government property which the Government elects to purchase at the agreed salvage value. 

(End of Clause) 

52.241-13   Capital Credits (Feb 1995) 
 
(a) The Government is a member of the _(To be determined at time of award)_ , and as any other 
member, is entitled to capital credits consistent with the bylaws of the cooperative, which states 
the obligation of the Contractor to pay capital credits and which specifies the method and time of 
payment. 

(b) The Contractor shall furnish to the Contracting Officer, or the designated representative of the 
Contracting Officer, in writing, on an _(To be determined at time of award)_ basis a list of 
accrued credits by contract number, year, and delivery point. 

(c) Payment of capital credits will be made by check, payable to the _(To be determined at time 
of award), and forwarded to TBD, unless otherwise directed in writing by the Contracting 
Officer. Checks shall cite the current or last contract number and indicate whether the check is 
partial or final payment for all capital credits accrued. 

(End of Clause) 
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FAR 52.244-6: Subcontracts for Commercial Items (May 2001)  
Commercial item, as used in this clause, has the meaning contained in the clause at 52.202-1.  
Subcontract, as used in this clause, includes a transfer of commercial items between divisions, 
subsidiaries, or affiliates of the Contractor or subcontractor at any tier.  

To the maximum extent practicable, the Contractor shall incorporate, and require its 
subcontractors at all tiers to incorporate, commercial items or nondevelopmental items as 
components of items to be supplied under this contract.  

The following clauses shall be flowed down to subcontracts for commercial items: 

• 52.219-8, Utilization of Small Business Concerns (15 U.S.C. 637(d)(2) and (3)), in all 
subcontracts that offer further subcontracting opportunities. If the subcontract (except 
subcontracts to small business concerns) exceeds $500,000 ($1,000,000 for construction of 
any public facility), the subcontractor must include 52.219-8 in lower tier subcontracts that 
offer subcontracting opportunities.  

• 52.222-26: Equal Opportunity (EO 11246) 

• 52.222-35: Affirmative Action for Disabled Veterans and Veterans of the Vietnam Era (38 
USC 4212[a]) 

• 52.222-36: Affirmative Action for Workers with Disabilities (29 USC 793) 

• 52.247-64: Preference for Privately Owned U.S.-Flagged Commercial Vessels (46 USC 
1241) (flow down not required for subcontracts awarded beginning May 1, 1996).  

While not required, the Contractor may flow down to subcontracts for commercial items a 
minimal number of additional clauses necessary to satisfy its contractual obligations.  

The Contractor shall include the terms of this clause, including this paragraph, in subcontracts 
awarded under this contract. 
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SECTION J 

List of Attachments 

Attachment 
Number 

Document Title  Location 

Attachment 1 Example of a Comple ted Schedule B-1 Web 
Attachment 2 System Description Web  
Attachment 3 Points of Demarcation  Web  
Attachment 4 Rate Based Pricing Method and Estimated Cost Based Pricing Method Excelfile/Web 
Attachment 5 Service Interruptions and Contingencies Response  CD 
Attachment 6 Utility Maps (CD will be provided upon written request) CD 
Attachment 7 Hardcopy Maps (available at on site library)  West Point  
Attachment 8 Inventory of Systems (CD will be provided upon written request)  CD 
Attachment 9 Meters Web 
Attachment 10 Sample Easement Web  
Attachment 11 Client Authorization Letter Web 
Attachment 12 Installation Action Plan and Assessment information  Web 
Attachment 13 Past System Replacement Contracts (available from the site POC on 

request) 
West Point 

Attachment 14 O&M Manual for Electrical System (available for review from the site 
POC on request) 

West Point  

Attachment 15 Draft Environmental Baseline Study and Draft Environmental 
Assessment (available from the site POC upon request) 

West Point 

Attachment 16 Substation Upgrade Report West Point 
Attachment 17 Dig Safe Policy Revised May 02 Web 
Attachment 18 Service Contract Wage Rates Web 
Attachment 19 Electrical Structures To Be Conveyed (Historical Status/Construction 

Date) 
Web 

Attachment 20 Safety Program - United States Military Academy Web 
Attachment 21 Past Performance Questionnaire    Web 
      

 

NOTE:  Web site address is as follows:  
http://www.hnd.usace.army.mil/EBS/AdvertisedSolicitations.asp 
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SECTION L 

Instructions, Conditions, and  
Notices to Offerors 

L.1 SOLICITATION PROVISIONS 
 
L.1.1  52.252-1: SOLICITATION PROVISIONS 
INCORPORATED BY REFERENCE (IN ACCORDANCE 
WITH FAR 52.107[A]) 
This solicitation incorporates one or more solicitation provisions by reference, with the same 
force and effect as if they were given in full text.  Upon request, the Contracting Officer will 
make their full text available.  The Offeror is cautioned that the listed provisions may include 
blocks that must be completed by the Offeror and submitted with its quotation or offer.  In lieu of 
submitting the full text of those provisions, the Offeror may identify the provision by paragraph 
identifier and provide the appropriate information with its quotation or offer.   

As of this printing, the full text of a solicitation provision may be accessed electronically at these 
addresses: http://farsite.hill.af.mil (all provisions) and http://www.arnet.gov/far. 

The following FAR and DFARS clauses are incorporated by reference: 

Paragraph Clause Title Date 

52.215-20 Requirement for Cost or Pricing Data or Information other than Cost or Pricing 
Data – Alt IV 
(IN ACCORDANCE WITH FAR 15.408[l] & [I][4]) 

Oct 1997 
Oct 1997 

52.237-1 Site Visit 

(IN ACCORDANCE WITH FAR 37.110 [a]) 

Apr 1984 

52.252-5 Authorized Deviations in Provisions  
(IN ACCORDANCE WITH FAR 52.107[e]) 
(a) The use in this solicitation of any Defense Federal Acquisition Regulation 
(DFAR) Supplement (48 CFR Chapter 2) provision with an authorized 
deviation is indicated by the addition of (DEVIATION) after the name of the 
regulation.  

Apr 1984 

 

52.204-6  Data Universal Numbering System (DUNS) Number.  (June 1999) 

       (a) The offeror shall enter, in the block with its name and address on the cover page of its 
offer, the annotation "DUNS" followed by the DUNS number that identifies the offeror's name 
and address exactly as stated in the offer. The DUNS number is a nine-digit number assigned by 
Dun and Bradstreet Information Services.  

       (b) If the offeror does not have a DUNS number, it should contact Dun and Bradstreet 
directly to obtain one. A DUNS number will be provided immediately by telephone at no charge 
to the offeror. For information on obtaining a DUNS number, the offeror, if located within the 
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United States, should call Dun and Bradstreet at 1-800-333-0505. The offeror should be prepared 
to provide the following information:  

         (1) Company name.  

         (2) Company address.  

         (3) Company telephone number.  

         (4) Line of business.  

         (5) Chief executive officer/key manager.  

         (6) Date the company was started.  

         (7) Number of people employed by the company.  

         (8) Company affiliation.  

       (c) Offerors located outside the United States may obtain the location and phone number of 
the local Dun and Bradstreet Information Services office from the Internet home page at 
http://www.customerservice@dnb.com. If an offeror is unable to locate a local service center, it 
may send an e-mail to Dun and Bradstreet at globalinfo@mail.dnb.com.  

                                                           (End of provision) 

52.215-1   Instructions to Offerors-Competitive Acquisition (May 2001) 

(a) Definitions. As used in this provision-  
Discussions" are negotiations that occur after establishment of the competitive range that 
may, at the Contracting Officer's discretion, result in the offeror being allowed to revise 
its proposal. "In writing," "writing," or "written" means any worded or numbered 
expression that can be read, reproduced, and later communicated, and includes 
electronically transmitted and stored information. "Proposal modification" is a change 
made to a proposal before the solicitation's closing date and time, or made in response to 
an amendment, or made to correct a mistake at any time before award. "Proposal 
revision" is a change to a proposal made after the solicitation closing date, at the request 
of or as allowed by a Contracting Officer as the result of negotiations. "Time," if stated as 
a number of days, is calculated using calendar days, unless otherwise specified, and will 
include Saturdays, Sundays, and legal holidays. However, if the last day falls on a 
Saturday, Sunday, or legal holiday, then the period shall include the next working day.  
 
(b) Amendments to solicitations. If this solicitation is amended, all terms and 
conditions that are not amended remain unchanged. Offerors shall acknowledge 
receipt of any amendment to this solicitation by the date and time specified in the 
amendment(s).  
 
(c) Submission, modification, revision, and withdrawal of proposals.  
(1) Unless other methods (e.g. , electronic commerce or facsimile) are permitted in the 
solicitation, proposals and modifications to proposals shall be submitted in paper 
media in sealed envelopes or packages (i) addressed to the office specified in the 
solicitation, and (ii) showing the time and date specified for receipt, the solicitation 
number, and the name and address of the offeror. Offerors using commercial carriers 
should ensure that the proposal is marked on the outermost wrapper with the 
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information in paragraphs (c)(1)(i) and (c)(1)(ii) of this provision. (2) The first page 
of the proposal must show-  
(i) The solicitation number; (ii) The name, address, and telephone and facsimile 
numbers of the offeror (and electronic address if available); (iii) A statement 
specifying the extent of agreement with all terms, conditions, and provisions included 
in the solicitation and agreement to furnish any or all items upon which prices are 
offered at the price set opposite each item;  
(iv) Names, titles, and telephone and facsimile numbers (and electronic addresses if 
available) of persons authorized to negotiate on the offeror's behalf with the 
Government in connection with this solicitation; and  
(v) Name, title, and signature of person authorized to sign the proposal. Proposals 
signed by an agent shall be accompanied by evidence of that agent's authority, unless 
that evidence has been previously furnished to the issuing office.  
(3) Submission, modification, revision, and withdrawal of proposals.  
(i) Offerors are responsible for submitting proposals, and any modifications or 
revisions, so as to reach the Government office designated in the solicitation by the 
time specified in the solicitation. If no time is specified in the solicitation, the time 
for receipt is 4:30 p.m., local time , for the designated Government office on the date 
that proposal or revision is due.  
(ii)(A) Any proposal, modification, or revision received at the Government office 
designated in the solicitation after the exact time specified for receipt of offers is 
"late" and will not be considered unless it is received before award is made, the 
Contracting Officer determines that accepting the late offer would not unduly delay 
the acquisition; and-  

(1) If it was transmitted through an electronic commerce method authorized 
by the solicitation, it was received at the initial point of entry to the 
Government infrastructure not later than 5:00 p.m. one working day prior to 
the date specified for receipt of proposals; or  
(2) There is acceptable evidence to establish that it was received at the 
Government installation designated for receipt of offers and was under the 
Government's control prior to the time set for receipt of offers; or  
(3) It is the only proposal received.  

(B) However, a late modification of an otherwise successful proposal that makes its 
terms more favorable to the Government, will be considered at any time it is received 
and may be accepted.  
(iii) Acceptable evidence to establish the time of receipt at the Government 
installation includes the time/date stamp of that installation on the proposal wrapper, 
other documentary evidence of receipt maintained by the installation, or oral 
testimony or statements of Government personnel.  
(iv) If an emergency or unanticipated event interrupts normal Government pr ocesses 
so that proposals cannot be received at the office designated for receipt of proposals 
by the exact time specified in the solicitation, and urgent Government requirements 
preclude amendment of the solicitation, the time specified for receipt of proposals 
will be deemed to be extended to the same time of day specified in the solicitation on 
the first work day on which normal Government processes resume.  
(v) Proposals may be withdrawn by written notice received at any time before award. 
Oral proposals in response to oral solicitations may be withdrawn orally. If the 
solicitation authorizes facsimile proposals, proposals may be withdrawn via facsimile 
received at any time before award, subject to the conditions specified in the provision 
at 52.2155, Facsimile Proposals. Proposals may be withdrawn in person by an offeror 
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or an authorized representative, if the identity of the person requesting withdrawal is 
established and the person signs a receipt for the proposal before award.  
(4) Unless otherwise specified in the solicitation, the offeror may propose to provide 
any item or combination of items.  
(5) Offerors shall submit proposals in response to this solicitation in English, unless 
otherwise permitted by the solicitation, and in U.S. dollars, unless the provision at 
FAR 52.225-17, Evaluation of Foreign Currency Offers, is included in the 
solicitation.  
(6) Offerors may submit modifications to their proposals at any time before the 
solicitation closing date and time, and may submit modifications in response to an 
amendment, or to correct a mistake at any time before award.  
(7) Offerors may submit revised proposals only if requested or allowed by the 
Contracting Officer.  
(8) Proposals may be withdrawn at any time before award. Withdrawals are effective 
upon receipt of notice by the Contracting Officer.  
(d) Offer expiration date . Proposals in response to this solicitation will be valid for 
the number of days specified on the solicitation cover sheet (unless a different period 
is proposed by the offeror).  
(e) Restriction on disclosure and use of data. Offerors that include in their proposals 
data that they do not want disclosed to the public for any purpose, or used by the 
Government except for evaluation purposes, shall-  
(1) Mark the title page with the following legend:  
This proposal includes data that shall not be disclosed outside the Government and shall 
not be duplicated, used, or disclosed-in whole or in part-for any purpose other than to 
evaluate this proposal. If, however, a contract is awarded to this offeror as a result of-or 
in connection with-the submission of this data, the Government shall have the right to 
duplicate, use, or disclose the data to the extent provided in the resulting contract. This 
restriction does not limit the Government's right to use information contained in this data 
if it is obtained from another source without restriction. The data subject to this 
restriction are contained in sheets [insert numbers or other identification of sheets]; and  
(2) Mark each sheet of data it wishes to restrict with the following legend:  
Use or disclosure of data contained on this sheet is subject to the restriction on the title 
page of this proposal.  
 
(f) Contract award.  
(1) The Government intends to award a contract or contracts resulting from this 
solicitation to the responsible offeror(s) whose proposal(s) represents the best value 
after evaluation in accordance with the factors and subfactors in the solicitation.  
(2) The Government may reject any or all proposals if such action is in the 
Government's interest.  
(3) The Government may waive informalities and minor irregularities in proposals 
received.  
(4) The Government intends to evaluate proposals and award a contract without 
discussions with offerors (except clarifications as described in FAR 15.306(a)). 
Therefore, the offeror's initial proposal should contain the offeror's best terms from a 
cost or price and technical standpoint. The Government reserves the right to conduct 
discussions if the Contracting Officer later determines the m to be necessary. If the 
Contracting Officer determines that the number of proposals that would otherwise be 
in the competitive range exceeds the number at which an efficient competition can be 
conducted, the Contracting Officer may limit the number of pr oposals in the 
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competitive range to the greatest number that will permit an efficient competition 
among the most highly rated proposals.  
(5) The Government reserves the right to make an award on any item for a quantity 
less than the quantity offered, at the unit cost or prices offered, unless the offeror 
specifies otherwise in the proposal.  
(6) The Government reserves the right to make multiple awards if, after considering 
the additional administrative costs, it is in the Government's best interest to do so.  
(7) Exchanges with offerors after receipt of a proposal do not constitute a rejection or 
counteroffer by the Government.  
(8) The Government may determine that a proposal is unacceptable if the prices 
proposed are materially unbalanced between line items or subline items. Unbalanced 
pricing exists when, despite an acceptable total evaluated price, the price of one or 
more contract line items is significantly overstated or understated as indicated by the 
application of cost or price analysis techniques. A proposal may be rejected if the 
Contracting Officer determines that the lack of balance poses an unacceptable risk to 
the Government.  
(9) If a cost realism analysis is performed, cost realism may be considered by the 
source selection authority in evaluating performance or schedule risk.  
(10) A written award or acceptance of proposal mailed or otherwise furnished to the 
successful offeror within the time specified in the proposal shall result in a binding 
contract without further action by either party.  
(11) The Government may disclose the following information in postaward 
debriefings to other offerors:  
(i) The overall evaluated cost or price and technical rating of the successful offeror;  
(ii) The overall ranking of all offerors, when any ranking was developed by the 
agency during source selection;  
(iii) A summary of the rationale for award; and  
(iv) For acquisitions of commercial items, the make and model of the item to be 
delivered by the successful offeror.  

(End of provision)  

Alternate I (Oct 1997).  

(f)(4) The Government intends to evaluate proposals and award a contract after 
conducting discussions with offerors whose proposals have been determined to 
be within the competitive range. If the Contracting Officer determines that the 
number of proposals that would otherwise be in the competitive range exceeds 
the number at which an efficient competition can be conducted, the Contracting 
Officer may limit the number of proposals in the competitive range to the 
greatest number that will permit an efficient competition among the most highly 
rated proposals. Therefore, the offeror's initial proposal should contain the 
offeror's best terms from a price and technical standpoint.  

Alternate II (Oct 1997).  

(c)(9) Offerors may submit proposals that depart from stated requirements. Such 
proposals shall clearly identify why the acceptance of the proposal would be 
advantageous to the Government. Any deviations from the terms and conditions 
of the solicitation, as well as the comparative advantage to the Government, shall 
be clearly identified and explicitly defined. The Government reserves the right to 
amend the solicitation to allow all offerors an opportunity to submit revised 
proposals based on the revised requirements.  
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52.216-1  Type of Contract. (Apr 1984) 
The Government contemplates award of a Fixed Price – Price Redetermination Prospective 
Requirements utility services contract resulting from this solicitation.  

                                                           (End of provision) 

 

52.222-24  Preaward On-Site Equal Opportunity Compliance Evaluation. (Feb 1999) 
If a contract in the amount of $10 million or more will result from this solicitation, the 
prospective Contractor and its known first-tier subcontractors with anticipated subcontracts of 
$10 million or more shall be subject to a preaward compliance evaluation by the Office of Federal 
Contract Compliance Programs (OFCCP), unless, within the preceding 24 months, OFCCP has 
conducted an evaluation and found the prospective Contractor and subcontractors to be in 
compliance with Executive Order 11246.  

                                                          (End of provision) 

52.233-2  Service of Protest. (Aug 1996) 
(a) Protests, as defined in section 33.101 of the Federal Acquisition Regulation, that are filed 
directly with an agency, and copies of any protests that are filed with the General Accounting 
Office (GAO), shall be served on the Contracting Officer (addressed as follows) by obtaining 
written and dated acknowledgment of receipt from:   

US Army Engineering & Support Center, Huntsville  
CEHNC-CT-S/Ms. Sharon Butler, Contracting Officer 
4820 University Square 
Huntsville, AL 35816-1822 

 
 
(b) The copy of any protest shall be received in the office designated above within one day of 
filing a protest with the GAO.  
                                                                            (End of provision) 
 
L.2  INFORMATION TO OFFERORS  

L.2.1  General Information 

L.2.1.1  Point of Contact  
The Procuring Contracting Officer (PCO) is the sole  point of contact for this acquisition.  Address 
any and all questions or concerns in writing to the PCO: 

US Army Engineering & Support Center, Huntsville  
CEHNC-CT-S/Ms. Sharon Butler, Contracting Officer 
4820 University Square 
Huntsville, AL 35816-1822 
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Fax no:  256-895-1172 

E-mail:   Sharon.H.Butler@hnd01.usace.army.mil 

L.2.1.2  Debriefings   
All Offerors may request debriefings by providing a written request to the PCO at the address 
located in Block 8 of Section A within 3 calendar days after receiving notification from the PCO 
of elimination from the competitive range or award of contract.  To the maximum extent 
practicable, debriefings will be conducted within 5 days of the debriefing request. 

L.2.1.3  Site Visits   
Pursuant to FAR 52.237-1, Site Visit, site visits will be allowed between April 09, 2003 and 
October 01, 2003. Offerors may schedule site visits by contacting the PCO.  The request for a 
site visit shall include the areas of the installation the Offeror wishes to view.  Site visit requests 
shall be made with a minimum of 1-week advance notice 

L.2.1.4  Technical Library 
A Technical Library will be available from April 09, 2003 until the proposal due date for 
Offerors to view data that were not available in electronic format.  Offerors should contact the 
PCO to arrange entrance into the Library. 

L.3  PROPOSAL PREPARATION INSTRUCTIONS – 
GENERAL 
This section provides general guidance for preparing proposals and proposal revisions, as well as 
specific instructions on the format and content of the proposal.  The Offeror’s proposal must include 
all data and information requested by these instructions and must be submitted in accordance with 
these instructions.  

The Government will read/evaluate only the maximum number of pages allowed.  Nonconformance 
with the specified organization, content, and page limitations may be cause for proposal rejection. 

L.3.1  Proposal Organization/Page Limits   
Offerors shall prepare the proposal as set forth in the table below.  The titles, contents, and page 
limits of each volume shall be as defined in the table below.   

Volume Paragraph Number Title Maximum Page Limit 

I  Technical Proposal (Typed) 200* 

II  Past Performance  40** 

III  Contract Documentation None 

IV  Price Proposal None 

*Pages may be 200 single-sided pages or 100 double-sided pages. 
**Pages may be 40 single-sided pages or 20 double-sided pages. 
 

L.3.2  Proposal Format  
The proposal shall be clear and concise, and shall include sufficient detail for effective evaluation 
and for substantiating the validity of stated claims.  The proposal shall not simply restate or 
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rephrase the Government’s requirements, but rather provide a convincing rationale explaining 
how the Offeror intends to meet these requirements.  Offerors shall assume that the Government 
has no prior knowledge of their facilities and experience, and will base its evaluation on the 
information presented in the Offerors proposal. 

Each volume shall be written on a stand-alone basis so that its contents may be evaluated 
without cross-referencing. 

Elaborate graphics, multi-media functions (for example, video clips or sound bites), or other 
embellishments are unnecessary and are not desired. 

L.3.3  Distribution   
Offeror shall submit an original and three hard copies in three-ring binders.  An additional copy 
shall be submitted on a CD. 

L.3.4  Electronic Media 
All Volumes  shall be submitted on CD ROM disks in application-specific files developed and 
saved using the following versions of Microsoft software: Word 97, Excel 97, PowerPoint 97,  
Windows 95, or Microsoft Office 2000.  Electronic proposal files should be no more than four 
megabytes (4MB) in size. Offerors are encouraged to refrain from incorporating detailed graphic 
items (other than any plans or drawings) as they are not required or desired. Any scanned 
documents incorporated into an offeror's proposal shall be split into multiple files so that each 
individual file is no more than 4MB. If multiple files are required for a given volume, offerors 
shall organize their electronic submission so that each volume is contained in a separate directory.  
Each CD shall contain an electronic label, which is to be established on a CD when the CD is 
formatted.  No password- protected, zipped, or self-extracting files shall be used.  

Offeror should take reasonable precautions to ensure that CDs provided are free of viruses.   
Offerors are reminded that if the hard copy version contains restrictive legends the CD shall 
contain the same markings. 

L.3.5  Pages and Typing 
Page size shall be 8½ by 11 inches (Word for Windows portrait format) or 11 by 8½ inches (Word 
for Windows landscape format).  Landscape pages may be used only for large tables, charts, 
graphs, and diagrams, not for pages of text.  Page size 11 by 17 inches may only be used for 
tables, figures/diagrams, illustration/drawings, and maps.  Pages sized 11 by 17 inches will be 
counted as two pages.   

Text shall be single-spaced, in 11-point Arial font.  Arial font size of 10 point may be used for 
tables, captions, matrices, maps, and header and footer information.  For charts, graphs, and 
figures/diagrams, the font shall be no smaller than 5 point.  Use at least 1-inch margins on the top 
and bottom and 1-inch side margins.  Pages will be numbered sequentially by volume.  These 
page format restrictions shall also apply to responses to any correspondence provided during the 
negotiation process. 

Page limitations shall be treated as maximums. If exceeded, excess pages will not be read or 
considered in the evaluation of the proposal.  

Each page shall be counted except for the following: cover pages, table of contents, cross-
reference matrix, tabs, glossaries, and attachments (tariffs, statutes, operating manuals, 
performance specifications, etc).   
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L.3.6  Cost or Pricing Information 
All cost or pricing information, except that described below, shall only be addressed in the price 
proposal. Cost trade-off information, work-hour estimates, and material kinds and quantities may 
be used in other volumes as appropriate to support design and trade-off decisions. 

L.3.7  Proposal Structure 
Each section or part of the Offeror’s proposal shall clearly identify the specific solicitation 
requirements it addresses.  

L.3.8  Glossary of Abbreviations and Acronyms 
The Government recommends that each volume contain a glossary of abbreviations and 
acronyms.  Glossaries will not count against the page limitations for their respective volumes. 

L.3.9 Documents Incorporated by Reference  
Offerors may incorporate by reference documents such as statutes, tariffs, operating manuals, 
performance specifications, etc. within the proposal volumes.  However, the full text documents 
shall be provided as attachments to the appropriate volume.  

L.3.10 Proposal Revisions 
When submitting revised proposals offerors shall submit changes in accordance with the 
following.   

Proposal revisions shall be submitted as one original, three hard copies and an electronic copy on 
CD.   

In the upper right corner of each revised page, include the Offeror name, exact location (volume, 
section, page number, etc.) within the original proposal, and date of transmittal.  Changes shall be 
marked by a change bar in the margin to indicate the changed part of each page.  If the revision 
exceeds one page, each page shall be marked with the page number it is replacing and a 
numerical or alphabetical extension (i.e. 93-a…93-d).  For each deleted page, a blank page shall 
be submitted denoted with “page intentionally left blank” and the original page number. 

L.4  PROPOSAL PREPARATION INSTRUCTIONS  – 
VOLUME I: TECHNICAL PROPOSAL 
The Technical Proposal Volume should be specific and complete.  The technical proposal shall 
describe the Contractor’s experience, capability, and approach to providing utility service. It 
should be specific and complete in every detail.  Proposals that merely offer to provide service in 
accordance with Section C, Description/Specifications/Work Statement, will be considered 
technically unacceptable and will not be considered further.   

The proposal shall detail the offeror’s understanding of the scope of work for this effort by 
detailing how each of the following tasks will be accomplished.  The technical proposal shall 
specifically address each of the following subfactors. 

1. Experience and Organizational Capability 

2. Operations and Maintenance Plan, Service Interruption/Contingency Plan and Quality 
Management Plan  
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3. Initial Capital Upgrades and Initial Renewals and Replacements Plan 

4. Operations Transition Plan 

5. Environmental, Historical, and Cultural Resources Plan 

6. Financial Strength 

L.4.1  Subfactor 1: Experience and Organizational Capability   
 

L.4.1.1  Experience.  Describe the offeror’s comparable experience within the last five (5) years 
in providing the type(s) of utility service for which the offeror is proposing.  Comparable service 
should be for individual or classes of customers whose service requirements are similar to those 
specified in this solicitation.  Measures for comparable service may include, but not be limited to, 
such factors as utility system line miles, capacity, number of customers and/or service locations, 
valuation of distribution facilities, geographic area served and type and magnitude of individual 
or collective capital projects. 

L.4.1.2  The offeror shall submit a Management Plan and organization chart showing the 
offeror’s corporate structure and lines of authority.  Resumes of Offeror’s designated key 
personnel (to include on-site key personnel) should be included in the proposal.  Provide letters of 
commitment for all subcontractors that are to provide significant portions of the work.  If 
subcontractors are to provide major portions of the work and you desire the subcontractors' 
credentials to be considered, please provide letters of commitment for each.  Roles and 
responsibilities should be discussed.  The Government is particularly interested in the 
qualifications of supervisors, to include those personnel who will interact with the Government 
for the purposes of planning and daily coordination.  The offeror should address which team 
members will perform various tasks (prime or subcontractor) and where the personnel and 
material (inventory) will be located (on-site, off-site, home office, etc.).  The offeror should 
address how efficiency will be attained in all areas while providing a high level of quality service.  
The offeror should address resources available for the support of the project, including facilities, 
equipment, inventory, and staffing. Include information on union agreements that may affect this 
contract.  If the offeror is a municipal utility or other not for profit organization, please discuss 
how you are organized and the essential aspects of your corporate charter.  Discuss what role and 
authority any governing board and/or city council will have in operations and ratemaking.  
Provide a description of regulatory constraints and performance, to include a description of all 
regulatory influences and how they interface with the offeror’s performance under the contract.  
As applicable, an Offeror should reference tariffs, rules and other documented procedures that 
would guide or control the performance of the technical effort. 

L.4.2  Subfactor 2: Operations and Maintenance Plan, Service 
Interruption/Contingency Plan and Quality Management Plan  
Offeror shall submit an Operations and Maintenance Plan, Service Interruption/Contingency Plan 
and Quality Management Plan in accordance with the requirements of Section C, 
Descrip tion/Specifications/Work Statement. The Operations and Maintenance, Service 
Interruption/Contingency Plan and Quality Management Plan will be incorporated into the 
contract after contract award but prior to performance of O&M services. 
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L.4.2.1  Operations and Maintenance Plan 
The O&MP shall describe, in detail, how system operation and maintenance will be accomplished 
as it relates to: who will be responsible for daily O&M, whether it will be performed with in-
house staff or subcontracted; how the specific requirements of Section C, 
Description/Specifications/Work Statement are to be met; and what standards will be followed. 
The Contractor’s published operations and maintenance policies and procedures may be provided 
to document the standards to be utilized for the provision of utility service.  

When developing the O&MP, the criteria listed below, if applicable, should be considered.  For 
each of the proposed performance standards and/or specifications, describe how the performance 
standards and/or specifications will be met.   

Quality, Reliability, Recurring and Preventative Maintenance, Availability, Voltage 
Regulation, Demand and Distribution Capacity, Limitation of Fault Current, Corrosion 
Control, Lightning Protection and Harmonics Problems, Minimization of System Losses and 
Power Factor Corrections, Safety of Government Personnel and Property, Service Connection 
Standards and Specifications, Distribution Construction Standards, Commissioning 
Standards, Color Identification and Markings, System Inspections , Meter and Equipment 
Calibration, Service Interruption Frequency, Operating Permits, and Employee Certifications.  

L.4.2.2  Service Interruption/Contingency Plan 

The offeror shall submit a Service Interruption/Contingency Plan IN ACCORDANCE WITH the 
applicable requirements of Section C, Description/Specifications/Work Statement, paragraph C.7, 
Response to Service Interruptions and Contingencies and paragraph C.8, Repair Response 
Notification Procedures.  The offeror shall describe how minor emergency repairs and major 
disaster recovery will be accomplished as it relates to who will be responsible and whether it will 
be performed with in-house staff or subcontracted personnel.  Describe where the staff will be 
located and the positions to be located there.  Indicate the expected responses to routine and 
emergency service requests and how quickly you can respond.  The Service 
Interruption/Contingency Plan will be incorporated into the contract at time of award. 

The Service Interruption/Contingency Plan should, at a minimum, address the following: 

• Resources to be utilized in the implementation of the procedures described in the Plan 

• Detailed contingency plan of action (including Government notifications) 

• Estimated response time 

• Estimated time for reestablishment of temporary service 

• Estimated time for reestablishment of permanent service 

• Emergency Restoration Plan in the event of widespread utility outage 

The offeror shall describe procedures, methods, and safety practices for working with and in the 
vicinity of around energized equipment.  Specifically describe practices for working on energized 
overhead lines and in manholes containing energized conductors and equipment.  Describe 
measures to be employed at USMA to minimize service disruptions and assure a high degree of 
availability and reliability. 

The contractor shall describe the facilities required on the installation that will be required to 
support operation, maintenance, and construction.  The offeror shall specify whether the facilities 
will be existing space or new buildings/facilities.  Information to be provided includes: type and 
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use of each facility; square footage; parking area; warehouse/storage areas; utilities required; 
paved access land space requirements; and cost of construction. 

L.4.2.3 Quality Management Plan (QMP) 
The offeror shall submit a draft Quality Management Plan (QMP). 

The definition of the QMP shall include, but not be limited to, the following: 

• Ensure compliance with the procedures of the Operations and Maintenance Plan. 

• Staffing Plan, which clearly defines: which personnel will perform various tasks; the 
qualifications of each staff position; and where the personnel and material (inventory) will be 
located (on-site, off-site, home office, etc.).  Provide an organizational chart showing the 
number of persons available and their respective disciplines/positions (clerical, engineering, 
customer service, etc).  Clearly define roles, responsibilities and lines of authority between 
corporate, technical, field and subcontractor management levels (if applicable).  Identify the 
person responsible for being the point of contact to the Government and/or the individual 
facility.  The staffing plan shall also identify training and certifications required for each staff 
position and the Contractor’s approach to ensuring personnel are current in training and 
certifications. The offeror should address how efficiency will be attained in all areas while 
providing a high level of quality service.  The proposed staffing plan shall provide resumes of 
the offerors key personnel, including management directly responsible for performance under 
the contract and for supervision of day-to-day activities.  Discuss each position, the 
responsibilities of the person holding the position to include specific duties, and the 
qualifications (education, specific technical training, work related experience, relevant 
certifications) of the individual. 

• Quality Awards and Certificates.  

• Identify processes for obtaining customer feedback and translating feedback into appropria te 
process improvements. 

• A proven system of inspections or other quality assessment procedures and techniques. 

• Record keeping (maps, GIS integration, data updating, etc). 

• Performance metrics and standards to be used to assess and improve the quality and cost of 
contract work by identifying, reporting, and correcting deficiencies and preventing 
reoccurrence. 

• An Environmental Compliance Plan that addresses the requirements of Section C, 
Description/Specifications/Work Statement, paragraph C.10. 

• A Service Continuity Assurance Plan that describes any plans to ensure continuous service 
and minimize any service disruptions as it relates to system configuration modifications 
proposed, line maintenance practice, and line repair practice. 

L.4.3  Subfactor 3: Initial Capital Upgrades and Initial Renewals and 
Replacements Plan 
Offeror shall submit an Initial Capital Upgrades and Initial Renewals and Replacements Plan in 
accordance with applicable requirements of Section C, Description/Specifications/Work 
Statement.  An Initial Capital Upgrades and Initial Renewals and Replacements Plan will be 
incorporated into the contract at time of award.   
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The Initial Capital Upgrades and Initial Renewals and Replacements Plan shall describe in detail 
the purpose, scope and cost of the initial capital upgrades and provide a detailed description of the 
Contractor’s procedures for identifying, financing and scheduling long-term capital renewals and 
upgrades.  The plan shall include, at a minimum, the following: 

1. Detailed description of all proposed initial capital upgrades and initial renewals and 
replacements to the utility system. A schedule for implementing proposed capital upgrades 
and initial renewals and replacements shall be included.   

2. Conceptual methodology that will be used for scheduling renewals and replacements for the 
duration of the contract to ensure long-term efficient level of service.  

3. As applicable, conceptual plans for, including methods for monitoring the effectiveness of, 
energy efficiencies and conservation projects for purposes as defined in paragraph C.3.4, 
Energy Efficiency and Conservation.  

L.4.4  Subfactor 4: Operational Transition Plan  
The Offeror shall submit an Operational Transition Plan in accordance with Section C, 
Description/Specifications/Work Statement, paragraph C.13, Operational Transition Plan. The 
transition plan shall propose a plan and a schedule for inventory, coordination of joint Contractor-
Government activities.  It shall include turnover of the facilities, equipment, permits, operation 
and maintenance, and other responsibilities to include any new construction, installation of meters 
required for utility billing, turnover of meter readings and billing responsibilities, and the process 
for evaluating existing employees for employment.  The operational transition plan shall include 
procedures and an implementation schedule for the following: 

1. Transition of system operations including procedures for operation and maintenance during 
the transition. 

2. The Offeror’s plans for onsite familiarization. 

3. Implementing new connections and new meter requirements. 

4. The Offeror’s approach and time schedule for obtaining any required operating permits. 

5. The Offeror’s plan for the pre-transfer inventory and mapping update.  The inventory and 
mapping update will be used as the basis for easements and Government asset transfer. 

6. The Offeror’s logistical approach to inventory and transfer of utility system assets (fixed and 
non-fixed), manuals, and records. 

The level of detail required in the offeror’s proposal shall be to the level necessary to support the 
price proposal.  The offeror should describe all efforts to be performed by the offeror, both 
qualitatively and quantitatively, and the details of support effort that the offeror expects from the 
Government.  The level of description required may include, but not be limited to the following: 

• details of how an offeror will determine and document the location of the system 
equipment (both above and below grade), 

• how many elements he proposes to utilize to verify the system element location 
relative to the mapping coordinate system, 

• what records would be utilized for mapping updates, 
• if interviews with installation personnel are considered necessary and how they 

would be performed and utilized in updating the mapping system. 
• what equipment (nameplate/birthmark/size) information will be recorded, 
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• how equipment information will be procured, together with statements as to whether 
each piece of equipment will be examined or whether it will be done on a sampling 
basis (how many & what sample frequency), 

• what records would be utilized for development of the inventory, 
• if interviews with installation personnel are considered necessary and how they 

would be performed and utilized in development of the inventory. 

L.4.5  Subfactor 5: Environmental, Historical, Cultural Plan  
The offeror shall describe how he will execute work under the contract in accordance with the 
contract provisions regarding environmental, historical, and cultural resource requirements. 

L.4.6 Subfactor 6: Financial Strength  
Offeror(s) shall submit documentation of financial capabilities IAW Provision M.3, Evaluation 
Factors and Subfactors. Financial capability shall demonstrate that the Offeror is in sound 
financial condition and has the ability to secure the necessary financing to meet the financial and 
capital requirements of the utility system both now and in the future.  Offerors shall describe in 
detail their capability to finance the utility system purchase price, CIAC tax payment and 
capitalization principal, renewals and replacements, and upgrades.  Additionally, Offerors may 
describe how they will utilize other financial instruments (e.g., performance bonds, additional 
insurance coverage, etc.) to mitigate operational risks to the Government over the term of the 
contract.  

At a minimum, the Offeror shall submit the following criteria for the past five years; Interest 
Coverage, Funds from Operation (FFO) to Interest Ratio, FFO to Total Debt Percentage, Total 
Debt to Total Capital Ratio (Debt Ratio), and Disaster Recovery Ratio (DRR), in order to 
accurately characterize the Offeror’s financial condition.  Offerors should also submit current 
bond ratings (e.g. from Moodys, Standard and Poors, or any other investment publication). 

 

Financial Strength Ratio Table 

Ratio  Year X Year X-
1 

Year X-2 Year X-3 Year X-4 

1. Interest Coverage       

2. Funds from Operation (FFO) 
to Interest Ratio 

      

3. FFO to Total Debt Percentage       

4. Total Debt to Total Capital 
Ratio 

      

5. Disaster Recovery Ratio 
(DRR) 

      

DEFINITIONS: 

Interest Coverage: Pretax Operating Income / Gross Interest Expense 

Funds From Operations (FFO): Net Income + Depreciation + Deferred Taxes + Investment Tax 
Credits + Allowance for Funds Used During Construction (AFUDC) + Deferrals + Other FFO Adjustments  
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Average Total Debt: (Long-Term Debt + Short-Term Debt) of current period / 2 + (Long-Term Debt + 
Short-Term Debt) of prior period / 2 

Interest Expense: Gross Interest Expense as the sum of Long-Term and Short-Term interest (e.g. before 
any deduction for the debt portion of AFUDC) 

Total Debt: Short-Term Debt + Long-Term Debt 

Total Capital: Short-Term Debt + Long-Term Debt + Preferred Stock + Common Equity 

Disaster Recovery Cash Requirement (DRCR): Replacement Cost New x Maximum Recovery 
Ratio (defined as the maximum proportion of the installation’s utility system likely to be destroyed in a 
disaster or catastrophe) 

 Maximum Proportion of Utility System able to be destroyed = 

  Electric – Mostly Overhead = 75% x Utility Plant (Replacement Cost New) 

  Electric – Mostly Underground = 15% x Utility Plant (Replacement Cost New) 

  Natural Gas   = 20% x Utility Plant (Replacement Cost New) 

  Water – with Elevated Storage = 35% x Utility Plant (Replacement Cost New) 

  Water – without Elevated Storage = 10% x Utility Plant (Replacement Cost New) 

  Wastewater – with Treatment = 35% x Utility Plant (Replacement Cost New) 

  Wastewater – without Treatment = 10% x Utility Plant (Replacement Cost New) 

Disaster Recovery Ratio (DRR): DRCR / Total Capital   

 

L.5  PROPOSAL PREPARATION INSTRUCTIONS  – 
VOLUME II: PAST PERFORMANCE 
The offeror shall submit to the Contracting Officer its past performance information described 
below as part of its proposal.  Past performance references and contracts submitted may include 
those with Federal, State, or local governments, and those with commercial or private customers 
of similar scope, size and complexity for efforts similar to the Government requirement. 

L.5.1  References.  The offeror should provide references for at least six of the offeror's largest 
customers or projects of similar scope, magnitude, and complexity.  Projects cited and references 
should be recent (within the last 5 years of the date of the proposal).  Reference information 
should include the name and address of the customer, as well as a primary point of contact and 
telephone number.  Two of the references should be for projects or customers where conflict and 
complaint resolution has been necessary.  You are required to submit the information listed below 
for each reference provided for this factor:  

• -Demand/Demand Capacity –kWD (electric),  

• -Distribution Plant Value 

• -Number of Individual Service Points 

• -Size of Area Served (if known-square footage of customer’s serviced premises) 

• -Number of Customers (if multiple occupancy) 
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• -Type of Service provided (e.g. Services, Commodity) 

• -List of Type of Customers within the Service/Project Area (e.g. Medical Facilities, 
Housing Area, Apartments, Industrial Customer, Office Building, Shopping Mall, 
Communications, etc.) 

References will be contacted to verify Past Performance information.  If the offeror fails to 
provide valid customer contacts, past performance references may not be considered.  

L.5.2  System Acquisitions.  The offeror shall provide a list of all system acquisitions completed 
within the last 10 years or currently in progress, which are of similar scope, magnitude, and 
complexity to the requirements of this request for proposals.  NOTE:  If the offeror has no such 
acquisitions, a negative response is required.  The list should include the following: 

Name of the acquisition or project 

Brief description of contract or subcontract 

Annual outage data for the last five years or similar performance measurements 

Total contract value 

Period of performance 

Principal parties involved and telephone numbers 

L.5.3  Past Performance Evaluation:  During past performance evaluation, the Government 
reserves the right to look outside of the proposals for past performance information of the offeror.  
The Government will consider information submitted by the offeror and owners/clients, as well as 
any other relevant and reliable information obtained from any other source (including information 
from Government personnel and databases).  The Government will evaluate the currency and 
relevancy of the information, the source of the information, and general trends in performance, 
and appropriately factor the information into the evaluation.  Information on significant problems 
encountered, customer dissatisfactions, and corrective actions taken should be provided.  This 
comparative assessment of past performance is separate from the responsibility determination.  In 
the event an offeror lacks a record of relevant past performance, or if information is not available, 
the offeror will not be evaluated favorably or unfavorably for past performance.  The agency will 
base the past performance information on the project experience provided in Factor 1 and the Past 
Performance Questionnaire Forms received in response to this solicitation, as well as all other 
relevant and reliable sources of information authorized by the solicitation relating to past 
performance. 

L. 5.4  Subcontractor Past Performance Evaluation:  The Government will evaluate past 
performance information on each pre-selected subcontractor, identified in the offeror’s proposal, 
that will perform more than 10% of the effort.  During past performance evaluation, the 
Government reserves the right to look outside the offers for past performance information of the 
identified subcontractors. 

L.5.5  Awards and Certifications.  The offeror should describe any quality awards or 
certifications that indicate the offeror possesses a high quality process for developing and 
producing the product or service required.  Identify the segment of the company (one division or 
the entire company) which received the award or certification.  Describe when the award or 
certification was bestowed.  If the award or certification is over three years old, present evidence 
that the qualifications still apply.   A negative response is required if the offeror has no awards or 
certifications.   
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L.6  PROPOSAL PREPARATION INSTRUCTIONS  – 
VOLUME III - CONTRACT DOCUMENTATION 

L.6.1  Standard Form (SF) 33 & Representations and Certifications 
Volume III shall include the following: 

• A completed, signed and dated SF 33.  The original copy should be clearly marked under 
separate cover and should be provided without any punched holes. 

• Completed Section K 

L.6.2  Alternate Proposals and Exceptions to Terms and Conditions  
The Government encourages the submission of alternate proposals which add value when 
compared with the requirements in the RFP.  Provide a rationale explaining the advantages of the 
alternate proposal to the Government. 

In addition, exceptions may be taken to individual terms and conditions of the RFP. Exceptions 
taken to individual terms and conditions of the RFP shall be clearly identified.  Each exception 
shall be specifically related to each paragraph and/or specific part of the RFP to which the 
exception is taken.  Provide a rationale in support of the exception, explaining its effect in 
comparison with the original requirements of the RFP. This information shall be provided in the 
format and content of the table below.  Unless included in this volume, no exceptions to terms 
and conditions will be assumed and any resultant contract will incorporate the terms and 
conditions of the RFP.  

RFP EXCEPTIONS 

RFP  
Document 

Paragraph/ 
Page 

Requirement/ 
Portion 

 
Rationale 

SOW, RFP Model 
Contract, etc. 

Applicable page and 
paragraph numbers  

Identify the requirement or 
portion to which exception is 
taken 

Justify why the 
requirement will not be 
met or discuss reasons 
why not meeting the 
Government’s terms 
and conditions might be 
advantageous to the 
Government 

L.6.3  Other Required Information 

L.6.3.1  Authorized Personnel 
Provide the name, title, and telephone number of the company representative(s) who can obligate 
your company contractually.  Also, identify those individuals authorized to negotiate with the 
Government.  

L.6.3.2  Subcontracting Plan (Large Businesses Only) 
Each large business Offeror shall submit a Subcontracting Plan as part of their proposal 
submission.  The plan shall be prepared IN ACCORDANCE WITH FAR 52-219-9, Small 
Business Subcontracting Plan. 
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L.6.3.3 Socioeconomic Plan 
Offerors shall submit a plan that demonstrates their commitment to providing subcontracting 
opportunities to small businesses (which include small businesses, small disadvantaged 
businesses, HUBZone small businesses, women-owned small businesses, and Veteran-owned 
small businesses) and historically black colleges or universities and minority institutions. All 
offerors regardless of business size are required to provide socioeconomic commitment.  Small 
businesses will be credited for the dollar value/percentage of the work they perform as if the work 
were subcontracted to a small business concern.  Work performed by a small business in house 
shall be identified in the socioeconomic plan.  

SOCIOECONOMIC PLAN: In addition to any subcontracting plan required by Clause 52.219-
9, describe the extent of participation of small businesses (which include small businesses, small 
disadvantaged businesses, HUBZone small businesses, women-owned small businesses, and 
Veteran-owned small businesses) and historically black colleges or universities and minority 
institutions in performance of the contract whether as a joint venture, teaming arrangement, or 
subcontractor.  As part of this description the offeror shall include: 

1. A description of the efforts the company will make to assure that small businesses and/or 
Historically Black Colleges/Universities or Minority Institutions (HBCUs/MIs) will have 
equal opportunity to compete for subcontracts under any resulting contract.     

2. A description of the offeror’s current and planned proposed range for services, supplies, 
and any other support that will be provided by small businesses and/or Historically Black 
Colleges/Universities or Minority Institutions (HBCUs/MIs).  

3. The specific names of subcontractors to the extent they are known.  

4. A description of any future plans the company has for developing additional 
subcontracting opportunities for small businesses and/or Historically Black 
Colleges/Universities or Minority Institutions (HBCUs/MIs) during the contract period. 

5. Identification of the portion of the offeror’s proposal, as a percentage of dollars, that will 
be subcontracted to small businesses and/or Historically Black Colleges/Universities or 
Minority Institutions (HBCUs/MIs). 

6. The type of performance data the offeror would accumulate and provide to the 
Contracting officer regarding your support of small businesses and/or Historically Black 
Colleges/Universities or Minority Institutions (HBCUs/MIs) during the period of contract 
performance.  

7. The name and title of the individual principally responsible for ensuring company support 
to such firms. 

L.6.3.4  Catastrophic Loss 
Per H.3, Catastrophic Loss, the offeror shall propose how it plans to protect itself from a 
catastrophic loss.  
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L.7  PROPOSAL PREPARATION INSTRUCTIONS  – 
VOLUME IV: PRICE PROPOSAL 

L.7.1  Submission of Certified Cost or Pricing Data 
If adequate price competition does not exist, cost or pricing data (see FAR 15.406-2, Certificate 
of Current Cost or Pricing Data) may be required.  In the event that cost or pricing data is 
required, the Offeror shall provide cost or pricing data within 30 calendar days after receipt of the 
Contracting Officer’s request. 

L.7.2  General  
The Offeror shall submit schedule B-1, B-2, B-3, or B-4 together with supporting information and 
data.  Price support information shall include spreadsheets from which the price is developed, 
submitted in Microsoft Excel format, with all supporting files and calculations (complete with 
formulasand the location of cells used to perform calculations).  

L.7.3  Accounting Systems 
The Offeror shall describe the accounting system proposed for this contract.  

L.7.4  Organization 
Volume IV shall consist of the following sections: 

• Table of Contents 

• Section 1: Schedule B-1/B-2/B-3/B-4, Utility Service Payment by the Government.  

• Section 2: Price Proposal, Pricing Assumptions, and Proposal Details 

• Section 3: Accounting Systems 

• Section 4: Tax Discussion 

• Section 5: Price Risk Assessment 

L.7.5  Detailed Instructions for Price Proposal  
Table of Contents  
The Table of Contents shall specify, by page number, the location of information requested in 
these instructions. 

Section 1 - Schedules B-1,B-2, B-3, and B-4 
In accordance with Section B, offerors may propose as a regulated entity under a tariff rate using 
Schedule B-2, or as a non-regulated entity using Schedule B-1, B3, or B-4. 

Include a completed copy of the RFP Schedule B-1, B-2, B-3, or B-4 Utility Service Payment by 
the Government, as appropriate.   

Section 2  -- Schedules B-1, B-3, and B-4  - Price Proposal, Pricing Assumptions, and 
Proposal Details. 
 

A.  Offerors not proposing tariff rates may use one of the following methods: 
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1.  “Rate Based” Method.  -  The rate-based method is one whereby the O&M price is estimated 
using the offerors historical cost rate (e.g., $/mile) or a price-based rate (e.g. $/ kWh) to serve 
similar customers through similar utility systems receiving a similar level of service.  The price 
developed from a rate-based method will be supported by the offerors documented historical cost 
to providing similar services to similar customers with the service defined by the offeror's service 
policy and line extension policy. 

2.  “Estimated Cost” Method.  -  The estimated cost method is one whereby the offeror’s price 
is developed as a detailed line item cost estimate.  The estimated cost method requires that a work 
plan be defined in the proposal by task, in order to develop the detailed line item cost estimate.   

3.  Pricing Assumptions and Proposal Details. 

The offeror shall submit Attachment J.4, Rate Based Pricing Method and Estimated Cost Based 
Pricing Method, and provide data for O&M costs, capital costs, system acquisition price, and 
operations transition costs.  The offeror shall also submit narrative descriptions of his 
assumptions and pricing approach.  In discussion of the price proposal the offeror should include 
narrative that describes the pricing approach and methodology relative to flexibility, ease of 
modification, ease of administration, streamlining of day-to-day business practices, simplicity 
(pricing mechanisms), and the accommodation of accurate periodic price redetermination.  

Operations and Maintenance (fifty years).  For the operations and maintenance component the 
offeror shall clearly establish a direct correlation between the price listed in Schedule B-1, B-3, or 
B-4 and the operations and maintenance plan provided in accordance with section L.4.2.1, 
Operations and Maintenance Plan.   

a.  Rate Based Method – If the offeror’s estimating technique is to develop this proposal based 
on a historical cost rate (e.g., $/mile) or a price based rate (e.g., $/kWh) to serve similar 
customers through similar utility systems receiving a similar level of service, the offeror shall 
provide the following:  

(1). Service Policy.  The Offeror shall provide a copy of the Service Policy outlining the types of 
effort provided for the rate proposed.  A Service Policy is defined as a written description of 
service to be provided for the price charged.  For companies regularly engaged in utilities work, a 
customer might expect to receive any and all necessary distribution system O&M, system 
renewal, and some system improvements all for a set rate.  Any work specified by the company's 
published line extension policy would be provided at an extra charge.  The Service Policy in this 
case would be the combination of the company's published line extension policy plus a statement 
that all service outside that defined by the line extension policy is provided at the rate proposed.  
For items that fall outside the standard service policy (such as mobilization) and that may fall 
within the offerors line extension policy (such as system expansion and possibly initial system 
upgrades), the offeror will have to submit a detailed work plan in order to define the work to be 
performed. 

(2). Price Backup.  The offeror shall explain the method used to develop the cost estimate.  In 
addition, the offeror shall: 

(a) Provide a narrative describing the similarities of the installation as a customer to the customer 
rate class served by the comparable system (e.g. commercial, residential, and industrial).  

(b) Provide the Rate Support Schedule in Section J, Attachment J.4.  This schedule compares the 
characteristics of similar systems verses the characteristics for the installation (i.e., age, condition, 
size, construction standards, location, regulatory standards, etc). Schedule items provided are not 
limited to those listed on the schedule and some may not apply. 
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(c) Provide the service policy for the similar systems.    

(d) Prepare a schedule of the specific rate components and their share of the total rate. Include 
discussions about the comparability of respective rate components for the similar system and the 
Army utility system(s). This comparison will include a comparison of the cost or price elements 
that comprise the rate you are proposing (such as distribution operation expense, distribution 
maintenance expense, meter reading expense, customer accounts expense, customer service 
expense). The measuring criteria used for these comparisons will be those that are standard to the 
respective industry (e.g., dollars per kWh, dollars per line mile, etc).  Clearly show and explain 
how the rate is adjusted for differences in the respective plants, services or conditions under 
which the services are provided. Clearly distinguish capital renewal and upgrade effort that is 
included in the proposed rate.  

b.  Estimated Cost Method  -  If the offerors estimating technique is based on a build-up of 
estimated costs, offeror shall provide the following.  

(1) Service Policy.  The Offeror shall provide a copy of the Service Policy outlining the types of 
effort provided for the price proposed. 

(2) Price Backup.  The offeror shall explain the method used to develop the cost estimate. The 
offeror shall submit support for the price proposed including a detailed line item estimate 
developed from the offerors documented work plan, work breakdown structure, and cost estimate 
for specific tasks.  In addition, the offeror shall:   

(a) Provide detailed pricing data for all labor (labor rate, fringes, and overhead burdens), 
materials and procurement costs, insurance, equipment, general and administrative, overhead 
costs.  Provide the amount of profit/fee for a complete price for the staff..  Clearly show how 
these profits are applied to the selected tasks.  

(b) For periodic study costs and other specific task support for O&M, a fill-in schedule is not 
specifically provided, however the offeror should provide a detailed task by task cost estimate to 
support the price included in the project table to show the associated man-hours, labor, materials, 
equipment, and overhead cost for each major line item or task, and the anticipated year in which 
studies are to be performed.  If performed by in-house personnel, cross-reference the labor with 
the staffing plan. 

(c) For other annual O&M costs such as equipment, materials, taxes, etc., complete the attached 
cost schedules as appropriate (see Section J, Attachment J.4).  Items provided are not limited to 
those listed and some may not apply.  Utilize the Description column to clarify assumptions and 
explanations. 

(d) For O&M executed by subcontract, define the work and provide costs estimates.   

(3) Describe and illustrate how various overhead amounts/rates are computed and applied to 
various line items or task.  Taxes and franchise fees, if applicable, shall flow straight through to 
the Government without any sort of mark-up designed to benefit or compensate the contractor.  
Federal Taxes and any CIAC tax should be separately identified in the schedules provided.  For 
all annual O&M costs, provide the amount of profit/fee for a complete price for the annual O&M.  
Clearly show how these profits are applied to the selected tasks. 

Capital Costs  

a. Renewals and Replacements.  Renewals and Replacements are defined in C.11.2, Capital 
Upgrades and Renewals and Replacement.  For the Renewals and Replacements component, the 
Offeror shall propose a 50-year schedule for renewals and replacements of major system 
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components given the information available in this solicitation, technical library, through site 
visits, and other pertinent information.  The 50-year schedule for renewals and replacements shall 
be established as shown in Attachment J.4, Rate Based Pricing Method and Estimated Cost Based 
Pricing Method.  The Offeror shall clearly establish a direct correlation between the 50-year 
schedule for renewals and replacements and the proposed renewals and replacements component 
of the price presented in Schedule B-1, B-3, or B-4.  If the correlation includes a residual value at 
the end of the 50-year schedule, the Offeror shall clearly demonstrate the basis for the residual 
value. 

b.  Capital Upgrades.  The Offeror shall provide cost information for capital upgrades listed in the 
Capital Upgrades and Renewals Plan provided in their proposal in accordance with C.11.2, 
Capital Upgrades and Renewals and Renewals Plan. Information to support the price proposed 
for capital upgrades shall include total upgrade price, estimated completion date, and the number 
of months the price will be amortized as proposed by the Offeror.  This information should be 
provided in Attachment J.4, Rate Based Pricing Method and Estimated Cost Based Pricing 
Method. 

c.  Recoverable Portion of the Purchase Price.  The recoverable portion of the purchase price 
(purchase price as offered in Sub-CLIN AD) is the portion of the purchase proposed for recovery 
by the Offeror.  The offeror shall provide the monthly purchase price recovery amount and the 
number of months for which this recovery will be applicable. After the time period proposed by 
the Offeror expires, this portion of the monthly fixed payment will be removed from the contract 
price.  An amortization schedule should be provided in Attachment J.4, Rate Based Pricing 
Method and Estimated Cost Based Pricing Method. 

Acquisition Price  

Price Backup.  The offeror shall explain the method used to for determination of fair market value 
(appraisal, book value, business value, etc) and development of the acquisition price.  The offeror 
shall provide price support for the proposal and assumptions on which it is based. 

Operations Transition Costs  

Price Backup.  The offeror shall explain the method used to develop the cost estimate. The offeror 
shall submit support for the price proposed including a detailed line item estimate developed from 
the offerors documented work plan, work breakdown structure, and cost estimate for the specific 
tasks.  The offeror shall propose recovery of capital costs associated with mobilization in 
accordance with H.8 s(set-up at the site including any new buildings, warehouses, etc. with 
equipment in place and ready to begin the O&M of the utility system). 

Economic Price Adjustment Index Methodology  

In the Price Proposals, offerors shall specify the index or indices they propose as a price 
adjustment mechanism.  Offerors shall explain why the indexes proposed were selected, 
comprehensively describe the working of the price adjustment mechanism including the timing of 
adjustments and the composition of the base, and provide a sample calculation.   

 

B.  Offerors proposing tariff rates may use one of the following methods: 

For each proposed tariff the offeror shall provide an explanation of each tariff, how each tariff 
will be applied, the locations to which each tariff applies, and the rationale for applying each 
tariff. The offeror shall provide information on how the proposed tariff rate(s) will be applied to 
determine the monthly charge.  The offeror shall provide any assumptions in determining which 
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rate to apply.  Describe the rate/rates, how and what assumptions you are using to determine the 
annual costs for the different rates.  Offeror shall describe how the offered rate differs from the 
rate under which service is currently being provided to the Installation and the economic impact 
of any proposed change in rate.  As part of the offer the offeror shall provide the following if 
applicable: 

1. Service Class 

2. Description of the Service Class adequate to establish applicability to this procurement 

3. Tariff schedule  

4. Assumptions of service (estimated usage per building per service class, etc.) 

5. Based on the tariff rate proposed, the calculated annual cost 

6. An explanation of the regulatory process, if any that will apply prior to the imposition of 
future price changes. 

7. Capital, Renewals and Replacements.   

a.  Renewals and Replacements are de fined in C.11.2, Capital Upgrades and Renewals and 
Replacement.  For the Renewals and Replacements component, the Offeror shall propose a 50-
year schedule for renewals and replacements of major system components given the information 
available in this solicitation, technical library, through site visits, and other pertinent information.  
The 50-year schedule for renewals and replacements shall be established as shown in Attachment 
J.4, Rate Based Pricing Method and Estimated Cost Based Pricing Method.  The Offeror shall 
clearly establish a direct correlation between the 50-year schedule for renewals and replacements 
and the proposed renewals and replacements component of the price presented in Schedule B-1, 
B-3, or B-4.  If the correlation includes a residua l value at the end of the 50-year schedule, the 
Offeror shall clearly demonstrate the basis for the residual value. 

b.  Capital Upgrades.  The Offeror shall provide cost information for capital upgrades listed in the 
Capital Upgrades and Renewals Plan provided in their proposal in accordance with C.11.2, 
Capital Upgrades and Renewals and Renewals Plan. Information to support the price proposed 
for capital upgrades shall include total upgrade price, estimated completion date, and the number 
of months the price will be amortized as proposed by the Offeror.  This information should be 
provided in Attachment J.4, Rate Based Pricing Method and Estimated Cost Based Pricing 
Method. 

c.  Recoverable Portion of the Purchase Price.  The recoverable portion of the purchase price 
(purchase price as offered in Sub-CLIN AD) is the portion of the purchase proposed for recovery 
by the Offeror.  The offeror shall provide the monthly purchase price recovery amount and the 
number of months for which this recovery will be applicable. After the time period proposed by 
the Offeror expires, this portion of the monthly fixed payment will be removed from the contract 
price.  An amortization schedule should be provided in Attachment J.4, Rate Based Pricing 
Method and Estimated Cost Based Pricing Method. 

Acquisition Price  

Price Backup.  The offeror shall explain the method used to for determination of fair market value 
(appraisal, book value, business value, etc) and development of the acquisition price.  The offeror 
shall provide price support for the proposal and assumptions on which it is based. 

Operations Transition Costs  
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Price Backup.  The offeror shall explain the method used to develop the cost estimate. The offeror 
shall submit support for the price proposed including a detailed line item estimate developed from 
the offerors documented work plan, work breakdown structure, and cost estimate for the specific 
tasks.  The offeror shall propose recovery of capital costs associated with mobilization in 
accordance with H.8 s(set-up at the site including any new buildings, warehouses, etc. with 
equipment in place and ready to begin the O&M of the utility system). 

Section 3  -- Accounting System 
Summarize your accounting system as it pertains to this acquisition. Describe how the system 
will account for all cash flows between the Government and the Contractor and all direct and 
appropriately allocated indirect costs incurred by the contractor. 

For Offerors proposing Cost Accounting Standards (CAS) compliant accounting systems as a 
Uniform System of Accounts (USOA): state whether or not your Disclosure Statement has been 
determined adequate by the cognizant Government ACO.  If determined adequate, provide date 
of approval.  Identify any outstanding CAS violations; provide status/action being taken.  If 
exempted from submitting a CAS Disclosure Statement so state, and identify the reason for the 
exemption. 

 
Section 4  -- Tax Discussion 
The offeror should discuss in detail the tax assumptions on which the proposal is based.  The 
offeror should address what taxes the offeror has assumed will apply to the work and how they 
affect the price proposed.  Discussion of taxes should include contribution in aid to construction 
taxes, property taxes, income taxes (Federal and State), and any other taxes that the offeror may 
incur during execution of the work. 

Section 5  -- Cost Risk Assessment 
Submit a risk analysis that identifies cost risk areas and the recommended management approach 
to mitigating/controlling the impact of those cost risks on the overall success of the program.  Use 
the sample format below: 

Cost Risk Area Mitigation 

Explain the risk element Explain plans to mitigate 
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SECTION M 

Evaluation Factors for Award 

M.1 BASIS FOR CONTRACT AWARD 
Award will only be made if (1) the long-term economic benefit of the conveyance to the United 
States exceeds the long-term economic cost of the conveyance to the United States, and (2) the 
conveyance will reduce the long-term costs of the United States for utility services provided by 
the utility system concerned. 

A contract will be awarded to the Offeror who is deemed responsible in accordance with FAR 
9.1, whose proposal meets the criteria described in the above paragraph, and whose proposal is 
determined to represent the best value to the Government based on the evaluation factors listed 
below.  All proposals will be evaluated based on the evaluation factors listed below.  The lowest 
priced proposal may not necessarily receive the award; likewise, the highest rated technical 
proposal may not necessarily receive the award.   

M.2 ACCOUNTING SYSTEM 
Offerors lacking an acceptable accounting system will be determined non-responsible and 
ineligible for award. 

M.3  EVALUATION FACTORS AND SUBFACTORS 
The five evaluation factors are: (1) Technical Approach; (2) Past Performance; (3) Risk; (4) 
Socioeconomic Plan; and (5) Price. The evaluation factors and subfactors are as follows: 

• Factor 1:  Technical Approach 

− Subfactor 1:  Experience and Organizational Capability:  will be evaluated for suitability 
in relation to the Government's needs. 

− Subfactor 2:  Operations and Maintenance Plan, Service Interruption/Contingency Plan 
and Quality Management Plan:  will be evaluated for the degree to which it ensures 
appropriate, efficient and effective operation and maintenance of the utility system(s) and 
an acceptable level of quality.  

− Subfactor 3:  Initial Capital Upgrades and Initial Renewals and Replacements Plan:  will 
be evaluated for the degree to which it supports the long-term ability of the utility 
system(s) to provide utility service(s).   

− Subfactor 4:  Operations Transition Plan:  will be evaluated for the degree to which it will 
ensure an effective and efficient transition. 

− Subfactor 5: Environmental, Historical, Cultural Plan 

− Subfactor 6:  Financial Strength: Will be evaluated for stability and adequacy to meet the 
long-term capital and cash needs to own, operate, and maintain the utility system(s).  This 
is to be reflected in documented evidence that the Offeror is in sound financial condition 
and has the ability to secure the necessary financing to meet the financial and capital 
requirements needs of the utility system both now and in the future. 

• Factor 2:  Past Performance:  will be evaluated based on the degree to which current and 
previous (within the past 5 years) contract efforts indicate the probability of the Offeror 
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successfully accomplishing the requirements of the statement of work throughout the contract 
period.  The currency and relevancy of the information, source of the information, context of 
the data, and general trends in contractor’s performance will be considered. 

In the case of an Offeror without a record of relevant past performance or for whom 
information on past performance is not available, the Offeror will not be evaluated favorably 
or unfavorably on past performance.  However, a higher rating may be achieved if the Offeror 
proposes management personnel who have a successful record of performance on relevant 
and recent contracts, or if a proposed subcontractor (who will be performing a significant 
portion of the work) has a "very good" or better performance history on relevant and recent 
contracts.   

Offerors are advised that the Government may use information gained from any source 
known to the Government to evaluate past performance, provided such information is recent 
(within the past 5 years). 

• Factor 3:  Risk 

− Subfactor 1:  Performance:  Proposals will be evaluated on the degree to which award of 
a contract would present a risk of degradation of the quality of utility service(s). 

− Subfactor 2:  Assurance of Long-term Price and Service Stability:  Proposals will be 
evaluated on the potential for long-term price and service stability. 

− Subfactor 3:  Price Reasonableness and Realism:  Price reasonableness and realism 
analyses will be performed in accordance with FAR 15.404-1. 

• Factor 4:  Socioeconomic Plan:  will be evaluated based on the degree to which an Offeror's 
proposal demonstrates the commitment to use, in performance of the offered requirements, 
Small Businesses (which include Small Businesses, Small Disadvantaged Businesses, 
HUBZone Small Businesses, Women-owned Small businesses, and Veteran-owned small 
businesses) and/or Historically Black Colleges/Universities or Minority Institutions 
(HBCUs/MIs). 

• Factor 5:  Price:  The total evaluated price will not be rated or scored, but will be a 
consideration in the final source-selection decision.  The offeror’s price proposal will be 
evaluated: as to reasonableness and realism (in accordance with FAR 15.404-1); to determine 
if the price reflects a clear understanding of the contract requirements and is consistent with 
the methods of performance described in the offeror’s proposal; and to determine the ease of 
application of the proposal methodology to the contract. 

M.3.1  Order of Importance for Evaluating Factors and Subfactors:   
Technical Approach, Past Performance, and Risk are of equal importance. Socioeconomic Plan is 
the least important.  When combined, Technical Approach, Past Performance, Risk, and 
Socioeconomic Plan, are significantly more important than Price.   

Technical Approach and Risk will be evaluated at the subfactor level.  Under Technical 
Approach, Subfactors 1 and 2 are the most important and of equal importance. Subfactors 3, 4, 
and 5 are of equal importance but less important than Subfactors 1 and 2.  Under Risk, Subfactors 
1, 2 and 3 are of equal importance. 
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M.4  COMPARISON OF OFFERED PRICES WITH THE 
GOVERNMENT ESTIMATE 
In accordance with 10 USC § 2688, authority to privatize a utility system is subject to the action 
being in the long-term economic interest of the Government.  To determine whether that criteria 
is met, the Government will use the offeror’s proposal to develop a projected 50-year price.  

The present value of the projected price will be calculated and compared to the Government’s 
present value estimate for a 50-year cost for Government ownership and operations and 
maintenance. Present values will be calculated at the discount rate specified in Appendix C of the 
Office of Management and Budget (OMB) Circular A-94 that is current at the time proposals 
requested herein are due.   

M.4.1 Schedules B-1, B-3, and B-4 
Each Sub-CLIN will be extended according to the following to arrive at an annual value: 

Sub-CLIN 0001AB – Fixed Monthly Charge: The Fixed Monthly Charge will be multiplied by 
12 months to reach the annual cost.  The annual Fixed Monthly Charge will be included in each 
year of the cash-flow projection.   

Sub-CLIN 0001AC - For the 50 year projected cash flow, the capital upgrade costs and 
replacement and renewal costs listed in the price proposal support schedules (Attachment 4) will 
be added to the Fixed Monthly Charge in Schedule B-1, B-3, or B-4 when the estimated 
completion date of the upgrade occurs and will be removed after the number of months proposed 
elapses.  The recoverable portion of the purchase price listed in the price proposal support 
schedules (Attachment 4) will be added to the Fixed Monthly Charge in Schedule B-1, B-3, or B-
4 for the number of months proposed by the offeror. 

Sub-CLIN 0001AD – Monthly Credit as Payment for Purchase Price: (Amortization of the 
purchase price calculated as a monthly credit against the Fixed Monthly Charge of the utility 
service).  Monthly amortization values will be calculated for the time period proposed by the 
Offeror.  The monthly rate will be multiplied by 12 months to reach the annual cost.  After the 
time period proposed by the Offeror expires, this portion of the monthly fixed rate will be 
removed from the cash-flow projection.  

M.4.2  Schedule B-2  
Each Sub-CLIN will be extended according to the following to arrive at an annual value: 

Sub-CLIN 0001AB - Applicable Tariff:  The applicable tariff including capital upgrades as 
appropriate will be extended to calculate a 50-year projected cash flow.  The recoverable  portion 
of the purchase price listed in the price proposal will be added to the monthly tariff cost in 
Schedule B-2 for the number of months proposed by the offeror. 

Sub-CLIN 0001AC – Initial Capital Upgrades / Connection Charges: For the 50 year 
projected cash flow, the capital upgrade costs / connection charges will be included in the 
economic analysis for the time period proposed by the Offeror.  . 

Sub-CLIN 0001AD - Monthly Credit as Payment for Purchase Price: The total fixed monthly 
credit will be calculated for the time period proposed by the Offeror.  Sub-CLIN AB will be 
removed from the cash-flow projection for the years after the time period proposed by the Offeror 
expires. 
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M.5.  ADJECTIVAL RATING STANDARDS 
 
The first, second, and fourth evaluation factors will be adjectivally rated according to the 
guidance provided below: 

Excellent:  To receive this adjectival rating, the offeror must far exceed the requirements of the 
solicitation for the factor/sub-factor in question.  In addition, the offeror has an outstanding 
approach and/or special qualification for the criterion being evaluated.  The offeror demonstrates 
either through experience or approach, as applicable, that they bring some special contribution to 
this criterion and the project.  The offeror has outstanding attributes that are very specifically 
applicable to the criterion.  Exceptionally low risk of failure.  No significant weak points. 

Good:   To receive this adjectival rating, the offeror must exceed the requirements of the 
solicitation for the factor/sub-factor in question.  The offeror demonstrates that they have a good 
approach and are well qualified to perform the effort.  The offeror has similar experience, or an 
approach, clearly applicable to the criterion.  Minor risk of failure. Weak points can be readily 
overcome. 

 

Satisfactory:  To receive this adjectival rating, the offeror must satisfy all requirements of the 
solicitation for the factor/sub-factor in question. The offeror demonstrates that its organization 
can reasonably be expected to successfully perform these criteria.   The offeror has acceptable 
experience, or an approach, which can be applied to these criteria.  Acceptable risk of failure.  
Weak points, even significant weak points, identified but can be overcome. 

Marginal:  To receive this adjectival rating, the offeror satisfies a good number of the 
requirements of the solicitation (it may be unclear whether an offer meets the requirement, or 
shortcomings may be overcome) for the factor/sub-factor in question.  Very real risk of failure.  
Significant weak points or failure to demonstrate the capability to meet a requirement may exist 
that could be overcome with some impact to the work. 

Unsatisfactory:  To receive this adjectival rating, the offeror satisfies some (or perhaps none of 
the) requirements of the solicitation for the factor/sub-factor in question.  The offeror has a basic 
lack of understanding of the requirements, or has major problem(s) on approach, resulting in 
failure to meet requirements in critical areas.  Major revision required to reach acceptability.  
Near certain risk of failure. 

 

The evaluators may assign further distinguishers such as low, mid, or high to each of the 
adjectival ratings described above if needed and warranted to properly portray the quality of each 
proposal.    

 

 


